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PART I 	- THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

SITE/ 	COST 	0 -3J 
DCN 	BFYS FUND ORG 	FRC 	PROJECT ORG 	CLSS 	AMOUNT 

THIS AWARD IS SUBJECT TO THE AVA:LABILITY OF FUNDS. 

B.1 PRICING OF TASK ORDERS 

(a) The fixed labor rates shown in Attachment (10) shall apply for payment 
purposes for the duration of the contract for any task order issued on a time 
and materials basis. Attachment (11) sets forth the definitions for each of 
the fixed rate labor categories. :f circumstances driven by the nature of the 
work being performed or by the labor market warrant changes to the labor 
categories or sPecifications, these attachments may be modified by mutual 
agreement during contract Performance. 

(b)The rates in Attachment (10) shall also be used to establish 
not-to-exceed price for any firm fixed price (FFP) under this contract. The 
not-to-exceed FFP on any such task order will .be established by multiplyina 
these rates by agreed to hours, and addina in other direct costs (ODCs) plus 
any profit on ODCs. Profit on ODCs shall not exceed * 	% of ODC 
estimates. 

(c) For purposes of pricing Time and Material and Firm Fixed Price Task 
Orders, the contractor shall provide an estimate of the labor hours to be 
incurred by period (1-12 months, 13-24 months, etc). The appropriate labor 
rate from Attachment (10) will then be applied to the agreed-to hours'to be 
incurred in the applicable period. 

(d) The rate, or rates, set forth in Attachment (10) above cover all 
labor expenses for both the prime contractor and any subcontractors, including 
direct labor costs, overtime, clerical labor, administrative labor, manaaement 
labor, fringe benefits, overhead, g- neral and administrative expenses, and 
profit. 

(e) For T&M Task orders, the Contractor shall invoice for only the time 
of the personnel whose services are applied directly to the work called for in 
individual Task Orders and accepted by the TOPO. The Contractor shall maintain 
time and labor distribution records for all employees who work under the T&M 
task order. These records must document time worked and work performed by each 
individual on all T&M task orders. 

(f) For task orders issued on a cost-plus-performance-fee basis, the 
available performance tee shall equal 	of estimated costs. For task 
orders issued on a a cost-plus-fixed-fee basis, the fixed fee shall not exceed 
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% of estimated costs. 

*To be inserted by the government at time of contract award 

B.2 DIRECT CHARGE FOR CONTRACTOR TRAINING 

(THIS CLAUSE IS APPLICABLE TO TASK ORDERS ISSUED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:Integrated Program Support (IPS)Services ONLY) 

(a) The contractor shall provide a maintain a qualified staff of personnel to 
meet the requirements of the Task Order Statement of Work. The Contractor 
shall provide training to keep its personnel abreast of changes to the science 
and/or technology associated with the requirements of the contract. In 
addition, the contractor shall ensure its personnel receive appropriate 
safety, health, and environmental training in accordance with the Federal, 
state, and local requirements Prior to assianing any task that requires such 
training. The Contractor shall provide documentation of such upon recuest of 
the TOPO, PO, or CO: The Government will not directly reimburse the cost for 
contractor employees to meet or maintain minimum contract requirements or to 
obtain and sustain an appropriate level of professionalism. Any direct charges 
for the training will only be considered for reimbursement under this contract 
with the procedures set forth in paragraph (by below. 

(b) There may be occasions when it is determined to be in the best interest of 
the Government to reimburse the contractor for direct cost of trainina 
associated with a recuirement that represents a uniaue Government need 
unrecognized at the time of task order award. When such circumstances occur, 
the contractor shall secure the Contractina Officer's prior approval by 
submittino a written reauest through the TOPO and PO that includes, at a 
minimum, the following information: 

(1) Individual to be trained (identify position and - ola duties under the 
contract); 

(2) DescriPtion of circumstances necessitating the training. (Describe 
the specific change to the performance requirements, identifying by number and 
title of the task order that will benefit from training and describe in detail 
how the training relates to the statement of work and job duties under the 
contract); 

(3) Estimated cost. (Include a cost breakdown. Explain why this is the 
most cost effective means to fulfill the contract requirments.) 

(o) The Contracting Officer will provide the contractor with written approval 
or disapproval of the reauest within 15 work days of request. Approval of 
project plans that include training as an other direct cost element shall not 
be construed to the trainina is apnroved, i.e., seuarate written approval 
shall be obtained pursuant to the terms of this clause. Training billed as a 
direct cost shall be disallowed by the Contracting Officer unless approved 
pursuant to the terms and conditions of this clause. 

B.3 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216 - 140) (APR 1984) 

During the period specified in the "Ordering" clause, the Government shall 
place orders totaling a minimum of $15,000. The amount of all orders shall not 
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exceed $26,279,676.77.  

B.4 	ESTIMATED COST AND FIXED FEE (EP 52.216-190) (APR 1984) 

(THIS CLAUSE IS APPLICABLE TO TASK ORDERS ISSUED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:Integrated Program Support (IPS)Services ONLY) 

(a) The estimated cOst of this contract is 	 

(b) •he fixed fee is 	 

(c) The total estimated cost and fixed fee is 	 

B.5 	OTHER DIRECT COSTS (EP 52.231-110) (APR 1984) 

(THIS CLAUSE IS APPLICABLE TO TASK ORDERS ISSUED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:Integrated Program Support (IPS)Services ONLY) 

In each task order proposal requested by the Government in accordance with 
"PLACEMENT OF TASK ORDER - SECTION G", the contractor shall propose an 
estimated amount of Other Direct Cost. These costs are limited to those 
directly related to performance of the sPecific task order. Direct cost in 
excess of the agreed amount for each task order shall not be an allowable 
direct change to this contract without written approval of the Contracting 
Officer. 

B.6 	LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1984) 

(THIS CLAUSE IS APPLICABLE TO TASK ORDERS ISSUED ON A COST-REIMBURSEMENT 
BASIS/Function Area 1:Integrated Proaram Support (IPS)Services ONLY) 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the 
amount of 	TIED 	 is allotted to cover estimated cost. Funds in the 
amount of 	 TBD 	 are provided to cover the corresponding 
increment of fixed fee. The amount allotted for costs is estimated to cover 
the contractor's performance through 	TED 	 

(b) When the contract is fully funded as specified in the Estimated Cost and 
Fixed Fee Clause (EP 52.216-190), the Limitation of Cost clause shall become 
applicable. 

B.7 CONTRACT LINE ITEM NUMBER (CLINS) 

FUNCTIONAL AREA 02 

CI,=_NS 0001: FA 02 - SOW 4.13-4.15 $NTE* 	$26,279,676.77 

NTE Amount inclusive of direct, indirect, and ODCs 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.1 ADDITIONAL REQUIREMENTS FOR TASK ORDER PERFORMANCE 

The Contractor shall perform the specific requirements of issued 
Task Orders under the followino guidelines: 

For each Task Order, the Contractor shall designate a Technical 
Project Manager who shall be responsible for all work under the 
project and shall be the primary Contractor point of contact on 
the Task Order for the TOCOR and Contract COR; 

2. The Contractor may be required to meet periodically with the TOCOR 
and other authorized Personnel, including the Contract COR, to 
review the proaress and accomplishments, to discuss and resolve 
problems, to evaluate impact of the Agency ADP policies on the 
Task Order objectives and contractor performance; 

3. The Contractor may be required to provide technical administrative 
assistance in PreParation of technical or programmatic 
documentation that may be useful for correspondence pertaining to 
work under the Task Order; 

4. Contractor personnel shall, if necessary for Task Order 
performance, acquire access to and use the Agency's electronic 
mail system (the national Agency system, a local system, or both, 
as reauired by the TOCOR) to communicate with TOCORs and other 
authorized personnel on contract-related matters. The Contract COR 
or TOCOR will arrange for establishment of user Ids if required. 
The Contractor shall have the capability of exchanging electronic 
mail with the Acency; 

5. Contractor Personnel who obtain access to the Agency's computing 
and network facilities shall complete the same level of 
information security awareness trainina as is required of Agency 
employees with similar access; 

6. The Agency will critically examine all technical input from the 
Contractor and Perform final approval of all documents, in 
accordance with reauirements of a valid Task Order; 

7. The Contractor is neither required nor permitted to make decisions 
or judgments on behalf of the Agency. Required functions may 
require develoPment and documentation of oninions and judgments by 
the Contractors; in all cases, the Contractor shall submit these 
oPtions and recommendations to the TOCOR or other cognizant 
federal employee for review and approval; 

8. The Contractor shall review all deliverables prepared under the 
contract to ensure quality terms of technical content, arammar, 
format, and appropriateness for the intended audience, in 
accordance with the reauirements in the "Statement of Work" in 
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Section C. The Contractor shall maintain libraries at the 
Contractor's premises. Each library shall contain all deliverables 
in paner and electronic format. In 12 month increments (Month 1- 
12, 13-24, 25-36, 37-48, 49-60, and extension of contract 61 +) 
Contractor shall submit a nrovisional library to the Contract COR. 
The Provisional 1,ibrary, The Contractor shall be responsible for 
identifying deliverables by Task Order, Tracking deliverable 
status (e.g., overdue, completed, etc.) And reporting such status 
as may be required by the Contract COR. At the termination of the 
contract, the Contractor shall deliver a complete/final library to 
the Current Project Officer. 

9. At all meetings and briefings, Contractor employees shall identify 
themselves as Contractor employees and shall prominently display 
badges identifying themselves as such. The content and agenda of 
any meeting or briefing conducted by the Contractor shall be 
reviewed and subject to the final approval of the Agency. All 
materials to be distributed by the Contractor will be reviewed and 
subject to the final approval of the Agency. 

10. In addition to the progress reporting requirements of Section F, 
the Contractor shall be pre/Dared to produce deliverables and 
conduct and narticipate in meetings and briefings as follows: 

(i) The Contractor shall attend periodic (normally bi-
weekly)status meetings with authorized Agency personnel, 
Contract Contracting Officer Representative(COR), Task Order 
COR, and designees. The COR will announce the time, 
location, and freauency of the meetings, which may vary over 
the life of the contract. Contractor attendees ordinarily 
will include those knowledgeable and involved in performance 
on Active Task Orders, including the Program Manager, Deputy 
Program Manager, and a renresentative of each corporate 
entity (nrime and subcontractors) involved in performance on 
active Task Orders plus other contract Personnel as 
required. At these meetings, the Contractor will retort to 
the Agency on the status of ongoing contract issues and Task 
Order progress, and the COR will provide relevant 
information to the Contractor. 

(ii) The Contractor shall give briefings and nresentations 
as required in fully approved Task Orders. Some of these 
briefings shall focus on overall contract or individual Task 
Orders performance, relevant technical and management 
issues, forecast of technical resource requirements, and 
application of Agency policies and guidelines. The 
Contractor shall present briefings to TOCOR's and authorized 
nersonnel concerning performance, accomplishments, and 
issues related to individual Task Orders. 

(iii) Additional briefings may be required to describe and 
review contract performance relative to special technical 
subject areas, and to provide a forum for discussion of 
opnortunities for technology transfer and sharing of 
resources for common development of required management 
information systems. 
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(iv) In recognition of the Contractor's responsibility and 
accountability for all work performed on the contract, 
whether performed by the Contractor itself or by its 
subcontractors, a knowledgeable representative of the 
Contractor shall attend briefings and presentations that any 
subcontractors provide as deliverables under a Task Order. 

(v) Contractors attendance at Agency meetings will be 
limited to those times and instances when they play a 
particular role to play or presentation to make. 

C.2 CONFLICT OF INTEREST PLAN 

The contractor shall comply with the approved conflict of interest nlan. The 
contractor's nlan shall be included as part of the contract (See Attachment 
4). 

C.3 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENvIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994) 

The Contractor shall not perform any of the following activities on behalf 
of EPA in connection with this contract: 

The actual nrenaration of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Develoning and/or writing of Position Descriptions and Performance 
Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine 
administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether 
costs, hours, and work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical 
Direction Documents, Delivery Orders, or any other work issuance document 
under a contract that the contractor is performing or may perform. Such a 
work issuance document, prenared by an EPA prime contractor under an EPA prime 
contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 

12. Preparing responses to Conuressional correspondence. 
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13, The actual preparation of responses to Freedom of Information Act 
requests, other than routine, non-judgmental correspondence. 

14. Any contract which authorizes a contractor to represent itself as EPA to 
outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA emnloyees for 
security clearances. 

17. The actual prenaration of an office's official budget request. 

C.4 STATEMENT OF WORK/SPECIFICATIONS (EP 52.210-100) (APR 1984) 

The Contractor shall furnish the necessary personnel, material, equipment, 
services and facilities (except as otherwise specified), to perform the 
Statement of Work/Specifications Included set forth 

1.0 	CONTRACT PURPOSE AMD SCOPE 

ITS-BISS II replaces EPA's current 7nformation Technology Solutions - Business 
Information Strategic Support (ITS-BIBS) Contract. ITS-BIBS II is a Multinle 
Award Contract awarded and managed by EPA's Office of Accuisition Manaaement 
(OAM). EPA's Office of Technology Operations and Plannina (OTOP) is the 
contract sponsor. 17S-BISS II provides multiple opnortunities for small 
business to support EPA's Information Program. 

ITS-BISS II (pronounced Its-Biz) provides EPA with a broad range of 
information technology and information management (ITIM) technical and 
professional services with emphasis on integrated program management support 
services and independent assessments and support services. Collectively these 
services provide EPA with support for implementing key ITIM federal statutes 
and policies including the Clinger Cohen Act, Government Performance Results 
Act, Paperwork Reduction Act, Federal Information Security Management Act, and 
OMB Circulars, ITS-BISS II also provides services to support EPA information 
priorities such as implementina enterprise information tools and services. 
The contract Statement of work (SOW) for ITS-BISS II is divided into two 
functional areas (PAs). They are: 

Functional Area 1: 
The Inteorated Program Support Services (Functional Area 1) of the contract 
covers Sections 4.1 - 4.12 of the SOW. This functional area includes core 
ITIM services such as Policy, Planning, Information Security, Investment 
Manaaement, Enternrise Architecture, IT Architecture, and Program and Project 
Management. Functional Area 1 (FA1) also includes other important ITIM 
support services such as Training, Human Capital Management, and 
Communications Support. 

Functional Area 2: 
The Independent Assessments and Suuport Services (Functional Area 2) of the 
contract covers Sections 4.13 - 4.15 of the SOW. Functional Area (FA2) 
includes core ITIM services such as Systems Analysis and Support, Acquisition 
Management Support, and Independent Assessment Services. The Systems Analysis 
and Support Services includes services such as Systems Definition and Business 
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Case (Exhibit 300) Development Services. The Independent Assessments and 
Support Services includes services such as Risk Assessment Support and 
Independent Verification and Validation (IV&V) Services. 

The :TS-BISS II contract will be national in scope and will support EPA's 
Office of Environmental Information (OEI) as well as EPA's National Program, 
Administrative, Regional and Field Offices. The ITS-BISS II Contract will be 
OEI's primary source of advice and assistance for ITIM Program and Independent 
Assessments and Support Services, The contract also is intended to fully 
support the ITIM needs of EPA's program, administrative, regional, and 
research offices. These customers may require comprehensive ITIM program 
support on a multi-year basis, or may have short-term, single purpose task 
order requirements. Therefore, the program and independent assessment and 
support requirements described in the SOW are intended to provide EPA 
customers with comprehensive cradle-to-grave advice and assistance in solving 
any analytical, planning, development, implementation, evaluation, or tool and 
other program support challenge. Other Federal departments and agencies also 
may access ITS-SISS II through Interagency Agreements subject to the 
requirements of the base contract. ITS-BISS IT also may provide contract 
support to EPA's Technology and Information Security Program, However, EPA 
does not intend to utilize ITS-BISS II to support its Automated System 
Security Evaluation and Remediation Tracking (ASSERT) tool. 

The current ITS-BISS Contract is a performance-based contract (Pnc). Task 
orders issued under the contract are implemented as performance-based orders 
to the maximum extent practical. ITS-BISS II will retain this 
performance-based approach. Task orders also will be competitively awarded 
based on the Federal Acquisition Regulation's (FAR's) Fair Opportunity to 
Compete requirements. EPA's Task Order Competition (TOC) Process will provide 
the procedural framework for competing individual task orders. EPA Plans to 
make extensive use of both the written and oral proposal presentation methods 
of awardina task orders. Customers that utilize the contract will specify 
their project objectives and reauirements, including product or deliverable 
specifications, at the task order level. Some task orders issued under the 
contract will require detailed financial and progress reporting, including 
cost tracking at the Product or deliverable level. 

Notes: Throughout this document the contract initials ITS-BISS II and 
ITS-BISS (pronounced Its-Biz) are used interchangeably. The initials ITIM are 
used throuahout this SOW to convey that the scope of this acquisition covers 
both the areas of Information Technology and Information Management. 

2.0 	CONTRACT OBJECTIVES 

EPA has established several broad performance objectives for the ITS-BISS II . 
Contract. The ability to achieve these objectives will depend in large part 
on the ability and commitment of the ITS-BISS II contractors (individually and 
collectively) to lead, manage, innovate, collaborate, and deliver technical 
excellence on contract task orders and projects and the across the contract as 
a whole. The objectives are: 

• 	ITS-BISS II is consistently the contract - of -choice for EPA customers 
seeking information proaram support services and indenendent assessment 
supnort services based on a strong customer outreach and service model, a 
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well-executed task order (TO) award process, and task order proposals that are 
technically excellent and highly competitive and.reflect 1TIM best practices. 

• Contract customers. manaaers, and stakeholders identify ITS-BISS II as 
one of EPA's best performing contracts based on a reputation for consistently 
delivering outstanding technical and manacement services and solutions to 
EPA's emerging and ongoing ITIM needs. 

• Customers and stakeholders recognize the value of the ITS-BISS II 
contract based on its contribution to improvina the performance and maturity 
of EPA Information Program, particularly in facilitating cross-project and 
program learning, coordination and collaboration. 

EPA expects that achieving these objectives will reauire each ITS-BISS 
Contractor to: 

• Establish and maintain a strong understandina of the mission, goals, and 
objectives of EPA's environmental, administrative, and information programs. 

• Establish and maintain a proactive ITS-EISS II outreach and coordination 
nrogram to communicate and share information with existing and prospective 
customers and stakeholders on the contract's services, capabilities, lessons 
learned, opportunities for cross-project and nrogram coordination, and on the 
value proposition of the contract for the customer. 

• Establien and maintain a Task Order Proposal (TOP) process capable of 
responding rapidly to a diverse and large portfolio of Task Order Requests for 
Proposals (TORFPs) during the contract transition period and throuuhout the 
life of the contract. 

• Establish, maintain, and crow a core team of highly skilled ITIM 
nrofessionals, led by a strong and active Management Team, which is 
collectively capable of delivering qoality results on a consistent, 
sustainable basis for contract customers. 

• Offer Task Order Proposals (TOPs) that demonstrate customer-focus, 
technical excellence, effective Project management, appronriate staffing, 
competitive pricina, ZTIM best practices, and cross-project and nrogram 
coordination. 

• Deliver on TOP commitments with quality products and services that meet 
customer requirements and specifications the first-time, on budget and on 
schedule. 

• Demonstrate the ability and commitment to collaborate.in tangible ways 
with its peer ITS-BISS II contractors and with other OEI contractors to the 
benefit of EPA's information community. 

• Maintain a strong working knowledge of Federal and EPA ITIM nolicies, 
standards, and best-Practices and the ability to apply them to EPA task order 
projects. 

3.0 KEY CONTRACT INFORMATION 

The Contractor shall furnish the necessary personnel, material, equiPment, 
services and facilities (except as otherwise specified) to perform the 
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requirements of the contract and task order statements of work. The contractor 
shall be responsible for training contract personnel, as necessary, to perform 
the requirements of a task order. The contractor shall provide this training 
at no direct cost to the government. With the exception of the information 
and reportinc requirements outlined in Section 3.3: Enternrise and 
Cross-Program Coordination, and Section 3.4: Task Order Performance Reviews, 
the Contractor shall 'perform work under this contract only as directed under 
Task Orders issued by the authorized EPA ordering officers. 

3.: 	Definitions 

EA - Enterprise Architecture: A strategic information asset base; which 
defines the business, the information necessary to oPerate the business, the 
technolouies necessary to support the business operations, and the 
transitional processes necessary for streamlininu business processes and 
implementing new technologies to improve service to citizens. 

HPO - High Performing Organization: An HP0 oraanization utilizes management 
controls, Processes and systems that are consistent with prevailing best 
practices and demonstrates performance that is comparable or exceeds other 
providers in the same sector whether public or private. 

OEI - Office of Environmental Information: Supports the Agency's mission of 
protectina public health and the environment by integrating high auality 
environmental information to make it useful for informinu decisions, improving 
information analyses, documenting performance, and measuring success. The 
office, in consultation with its many different internal and external 
stakeholders and partners, establishes and oversees information policies and 
procedures to address the concerns of local, state, and federal government; 
tribes; the regulated community; interest groups; the general public; and EPA 
managers and staff. Specifically, the office performs the following major 
functions: 

• 	Fulfill the responsibilities of the EPA's Chief Information Officer in 
accordance with the Clinger-Cohen Act. 

Serve as a point of contact for EPA's external partners on information 
issues and assist them in locating, using, and leveragina information and 
services. 

Provide leadership for improving the quality and utility of EPA's data 
and information. 

Improve the efficiency of data and information collected by EPA to 
fulfill current and future information needs, while reducing the costs and 
other burdens for partners and stakeholders. 

Ensure that the best practical and cost-effective technology is applied 
to meet EPA's current and future information needs. 

Provide leadership in the integration, analysis, and interpretation of 
environmental data, by producing products and uolicies that represent best 
practices and are responsive to customer needs. 

Provide the public with high-quality and useful information on 
environmental auality, status, and trends with the goal that our customers 
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will be empowered to use the data and information to enhance their health and 
protect the environment in their communities. 

Ensure that EPA shares environmental data and information with our 
partners and the public in a consistent, efficient manner that avoids 
conflicting or confusing messages and promotes user understanding through 
contextual information. 

OMB - Office of Management and Budget: Assists the President in the 
development and execution of his policies and programs. OMB has a hand in the 
development and resolution of all budget, policy, legislative, regulatory, 
procurement, e-cov, and management issues on behalf of the President. OMB is 
composed of divisions organized either by Agency and proaram areas or by 
functional responsibilities. However, the work of OMB often requires a broad 
exnosure to issues and nroarams outside of the direct area of assigned 
resnonsibility. 

OTOP - Office of Technology Operations and Plannina: Is the Agency focal 
point for policy, manacement and imnlementation of EPA's information 
technology (IT) infrastructure, and oversight of federal and Agency statutes, 
regulations, and standards. The office head serves as the Chief Technology 
Officer (CTO) of EPA and the Denuty Chief Information Officer for Technology. 
The Office is responsible for information technology leadership at EPA under 
the CTO. The Office has overall responsibility for Programs and functions of: 

IT Policy and Strategic Planning 
Program Management Oversight and Implementation 
Hardware and Software Solutions for end-user and other IT professionals 

as necessary to support Government programs. 

	

3.2 	Advisory and Assistance Services (AAS) 
This contract includes the full range of advisory and assistance services 
described in FAR Part 37, and related services of a similar nature, whether or 
not they are actually deemed advisory and assistance. This contract allows 
for provision of those services whether they relate directly to information 
technology or are ITIM solutions for issues of EPA program management and 
administration in a broad sense. 

	

3.3 	Enternrise and Cross-Program Coordination 
The Contractor shall actively look for opportunities to facilitate 
cross-project and proaram coordination and collaboration to advance ITIM at 
EPA. As the Contractor aains institutional and technical knowledge of EPA 
while working on task orders or conductina outreach activities, the Contractor 
shall provide this type information to contract customers, stakeholders, and 
to the OEI ITS-HISS Contract Management Team on an ongoing basis. On an 
annual basis, the contractor shall present this information in the form of a 
report to the OEI Contract Team and contract customers and stakeholders. The 
report shall describe the progress and the accomplishments in facilitating 
cross-project and program coordination through ITS-HISS contract activities. 
The report also shall at a minimum nrovide examples of cross-project and 
program coordination on ITS-BISS task orders and outreach activities, describe 
lessons learned, and highlight opportunities for improved coordination, 
including opportunities for better leveragina EPA's ITIM enternrise tools and 
services and improving the efficiency and effectiveness of EPA's ITIM program. 
EPA reserves the right to establish and modify the format of this report in 
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consultation with the contractors. 

3.4 Task Order Performance Reviews 
The contractor shall provide the EPA ITS-BISS Contract Management Team with a 
Quarterly Task Order Performance Report. The report shall provide summary 
cost, schedule, and performance data on all active and recently completed task 
orders. The update shall also describe any important issues and concerns 
potentially affecting cost, schedule, and performance (e.a., delivery of 
required deliverables) on any active or recently completed orders. The report 
shall be based on the actual data from the monthly task order Progress reports 
as well as other appropriate sources. In the quarterly renort, the contractor 
shall also identify any immediate cross-project and program coordination 
opportunities or challenges. On an annual basis, the contractor shall submit 
a synthesis of the quarterly task order performance data in the form of an 
annual.report. The annual report also shall describe accomplishments and 
lessons learned. EPA reserves the right to establish and modify the format of 
this report in consultation with the contractors. Both the auarterly and 
annual reports shall be submitted in electronic format. 

3.5 	Location 
It is anticipated that most work under this contract will be Performed in 
Washington, D.C. and Research Triangle Park, N.C. Work may also be performed 
in other EPA locations such as Regional or Field Offices. Some work may occur 
at other federal agencies or state and local governments. 

4.0 REQUIREMENTS 

The functional requirements of the ITS-BISS II Contract are divided into two 
areas. They are: 

• Integrated Program Sopport Services (Functional Area 1) 
▪ Independent Assessments and Support Services (Functional Area 2) 

EPA's requirements for Intearated Program Support Services are described in 
Sections 4.1 - 4.12 of the ITS-BISS II SOW. 	EPA's requirements for 
Independent Assessments and Support Services are described in Sections 4.13 - 
4.15 of the SOW. 

In general, the services and support described in this section are the primary 
types of work to be conducted under this contract. Absence in this section of 
specific mention of a category or service does not necessarily mean that such 
service cannot be Provided by this contract. EPA's desianated Contracting 
Officer, in consultation with EPA's designated Project Officer, will make the 
final determination of whether a requested advisory and assistance type of 
support that is not snecifically addressed below may be nerformed. Consistent 
with the scope and puroose of the contract, the contractor shall provide a 
full and complete range of technical and professional support to EPA to assist 
with any and all aspects of analyzing, planning, desianing, developing, 
implementing, managing, reporting, and otherwise supporting EPA's ITIM 
requirements. This contract may not be used to a) acquire hardware, software, 
or commonications resources on behalf of the government except as may be 
necessary and specifically authorized to support Task Order performance, b) 
construct and/or implement production hardware, software, or 
telecommunications systems, or c) provide ordinary operation, maintenance, or 
repair services for any item of EPA's information infrastructure. Any 
hardware, software, or communication resources acquired in the performance of 
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this contract must comply with EPA's architecture or other Ir2IM policies or 
standards. 

No litigation support activities or leaal research may be performed under this 
contract. For task orders involving analyses, studies, and audits, the 
contractor shall Provide options and recommendations together with a detailed 
substantiation for any recommendations. EPA shall make all final decisions 
regardina the adoption or implementation of any recommendations made under 
this contract. 

Integrated Program Support (Functional Area 1) 
Sections 4.1 -4.12 

	

4.1 	Policy 
The Clinger Cohen Act, Paperwork Reduction Act, Federal Information Security 
Management Act, and other Federal ITIM statutes, policies, and executive 
orders require EPA and other Federal CIOs to establish and implement policies, 
plans, and controls to ensure the effective management of Federal information 
technology resources. The contractor shall provide services to support 
compliance with these and other related statutory, regulatory, and policy 
requirements. The contractor shall provide a broad range of technical and 
professional services to support EPA's ITIM policy functions and operations at 
all levels of the organization and across all elements of this statement of 
work. This support may include, but may not be limited to: 
• Analyzing, developing, maintaining, communicating, implementing, and 
evaluating ITIM policies, procedures, standards, guidance and other related 
policy documents or tools. 
• Providing support for manacing policy program operations, including 
maintaining Policy documents and plans, developing and maintaining standard 
operating procedures for the Policy development process, creating templates 
for policy-related documents, and maintaining status information on existing 
EPA ITIM policies (e.g., sunset dates, responsible organizations, etc.) 
• Identifyina and analyzing Policy drivers and gaps that will suPPort 
program strategy develooment and recommendations for addressing them. 
• Providing tools, advice, and assistance to support policy 
implementation. 
• Monitoring compliance with ITIM policies and measuring their 
effectiveness. 
• Providing support for developing, revisina, and implementing EPA's IT 
Waiver process and tools. 
The policy support described in this section covers EPA's ITIM policies as 
well as support for EPA involvement in cross-government policy initiatives 
(e.g., Federal Segment Architecture Methodology initiative). 

	

.2 	Planning 
The Paperwork Reduction Act requires federal agencies to develop and maintain 
a strategic Information Resources Management (IRM) Plan that describes how 
ITIM activities support the accomplishment of EPA missions. The Clinger-Cohen 
Act, as implemented in federal policies and directives, requires agencies to 
develop and imnlement strategic and tactical ITIM plans. EPA also is seeking 
contractor suPoort to strengthen its planning function and operations in areas 
of IT Capacity Plannina and Green IT. 

IT Capacity Planning: The contractor shall provide a broad range of technical 
and professional services to support EPA's IT capacity planning function and 
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operations. This support may include, but may not be limited to 
• Providing advice and assistance to support EPA in establishing and 
implementing an IT capacity planning function and operation. 
• Developing, analyzing, and supporting the implementation of metrics and 
statistics for measuring and evaluating the usage, capacity, and performance 
of EPA's IT infrastructure, network, and IT assets. 
• Scanning and analyzing research and authoritative information on future 
IT trends and directions, and Providing advice on the potential issues and 
implications of these trends for EPA. 
• Conducting research and gathering data to develop and analyze IT 
planning scenarios, perform scenario and trend analysis, support the 
implementation or enhancement of existing EPA planning processes, and support 
the development and implementation of new planning processes. 

Green IT Planning: The contractor shall provide comprehensive Green IT 
planning, advice and assistance services to EPA information organizations and 
programs. This support may include but may not be limited to: 

• Providing advice and assistance to EPA on developing and/or applying 
measures and metrics to support assessing EPA IT from an environmental 
stewardship perspective. 

• Supporting EPA organizations and programs in assessing the performance 
of EPA's IT infrastructure and assets against Green IT measures and metrics. 

• Advising and assisting EPA organizations and programs in researching, 
planning, developing, and implementing Green IT initiatives, projects, and 
programs. 

Other Planning Support: The contractor also shall provide a broad range of 
technical and professional services to support EPA's ITIM planning functions 
and operations in meeting legislative and policy mandates. This support may 
include, but may not be limited to: 

• Providing advice and assistance to support compliance with federal and 
EPA ITIM planning activities, Policies or mandates. This may include 
analyzing, developing, maintaining, communicating, implementing, and 
evaluating EPA's ITIM olanning policies, procedures, standards, guidance, 
tools or other documents. 
• Developing, maintaining and sunnorting the implementation of ITIM 
strategic, tactical, performance, investment, architectural, business and 
other plans and planning processes. 
• Assessing the effectiveness of new and existing ITIM plans, planning 
processes, and new technologies. 
The contractor shall be knowledgeable of and experienced in applying federal 
and private sector ITIM planning best practices. In researching, assessing, 
and planning for new technologies, the contractor shall perform, obtain, and 
use long-term strategic technology assessments, projections, trend analyses, 
and the most-informed speculation available. The contractor shall map out 
likely scenarios for technological advancement and analyze their impact upon 
the needs and capabilities of EPA to use information and : . nformation 
technology as a strategic tool and method protecting the environment. 

4.3 	Security 
EPA's information security requirements are growing in response to new 
information security challenges and the ongoing requirements of federal 
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policies and statutes. EPA is continuing to build and strengthen its 
information security function and operations in response to these challenges 
with,the goal of ensuring that EPA maintains its high level of compliance and 
performance. 
The contractor shall provide a broad range of technical and professional 
information security support. This support may include, but may not be 
limited to: 
• Supportina policy, planning and program development, manacement, 
implementation, evaluation, oversight, compliance, and outreach activities. 
• Providing advice and assistance on compliance support issues and tasks, 
including but not limited to security planning, risk and technical 
vulnerability assessment sonport, security testing and other related systems 
security support. 

Provide advice and assistance on oversight issues and tasks, including 
suoport for program reviews, evaluations and audits. 
All studies, analyses, testing or other support provided under this contract 
shall conform to applicable federal, MIST, and EPA ITIM Security policies, 
procedures, and standards. All testing and oversight work performed under this 
contract shall utilize EPA approved tools unless otherwise designated by EPA's 
IT Security Program. 

4.4 	Investment Management Advice, Assistance, and Support 
EPA requires support to maintain and mature its investment management 
functions and operations. The contractor shall provide comprehensive 
investment planning and management advice and assistance to support EPA's 
Capital Planning and Investment Control (CPIC) Program. The contractor shall 
provide similar support to other EPA organizations seeking to develop and 
maintain an internal investment management capability. 
The contractor shall provide a broad range of technical and professional 
services in support of EPA's ITIM investment manaaement functions and 
operations. This support may include, but may not be limited to: 
• Supporting the management and imPlementation of EPA's CPIC Program, 
including but not limited to: 
o Developina, revising, and maintaining policies, processes, procedures, 
practices, tools, and technologies to strengthen and improve the program. • 
o Supporting the execution of all phases of EPA's CPIC process, including 
but not limited to, developing inVestment data calls, refinina investment 
criteria, reviewing business cases, conducting portfolio analyses, supporting 
basic CPIC process management, providing material and assistance to support 
the executive committees that oversee the CPIC process, assisting with 
portfolio management tools and functionality (e.g. eCPIC), and, providing 
advise and assistance to support customers in developing hiuh auality business 
cases. This process support also includes tool support (e.a., eCPIC or other 
tOols selected to implement or manage the CPIC Program). 
o Supoorting EPA in producing the Office of Management and Budaet Exhibit 
300 and 53 business cases, e-Gov Scorecard Updates, and related issues. 

Providing advice and assistance to the EPA CPIC Program on program 
improvement initiatives and projects, including: 
o Expanding the scope of the ITIM program to include a larger percentage 
of the EPA ITIM budget. 
o Creating a more robost.evaluation component to the CPIC process. 
o SupPorting the ongoing implementation of earned value management, 
operational analysis, and other investment tracking or monitoring tools and 
services. 
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o Strenathening EPA's nortfolio analysis knowledce and capabilities. 
o Intearating or alianing ITIM processes with EPA financial or other 
processes, identifying strategic opportunities for enhancing services and the 
proaram. 
• Supporting and coordinating customer and stakeholder outreach, education 
and training activities. 

• Providing support for Independent Verification and Validation (IV&V) 
activities and studies, including support for Independent Baseline Reviews 
(IBRs) and Management IV&Vs to sun -port the Investment Management function. 
• Providing support for business case development for CPIC major and 
non-major investments. 
Business case services offered under the ITS-BISS II contract shall include 
any business case analytical or development support service necessary to 
develop a comprehensive and compliant Exhibit 300 business case document. 
Business case services also shall include comprehensive support for Earned 
Value Management, Operational Analysis, High-Risk Reporting, as well as, 
sunport for any other related requirement necessary to comply with existing or 
new EPA or OMB investment manacement requirements. All business case services 
offered under the-ITS-BISS II contract shall reflect the best practices of 
both industry and government in performina this service. 
Note: EPA intends to award task orders for Exhibit 300 Business Cases, IBRs, 
and IV&V studies primarily under Functional Area 2 of the contract. 

4.5 Enterprise Architecture 
EPA requires an implementable Enterprise Architecture (EA) to improve the 
efficiency and effectiveness of how EPA business processes and practices 
supnort mission goals and manace data necessary to produce the right 
information for the richt peonle in the right format. EPA's EA Program 
facilitates improved EPA operations and performance by providing architectural 
guidance, tools and training. 
The contractor shall provide a broad range of technical and professional 
services to suptort EPA's enterprise architecture functions and operations at 
all levels of the organization and at all layers of the architecture. This 
support may include, but may not be limited to: 
• Maturing and maintaining EPA's enterprise architecture at all layers 
across EPA's administrative, research and scientific, and environmental and 
health protection businesses. Examples of the layers are strategic, business, 
service, data, applications, technology and security. 
• Supporting all EPA proaram, research, and administrative oraanizations 
in developing, refining, implementing and maintaining the baseline and target 
architectures and transition strategy to identify and support closing gaps. 
This sunport includes the provision of business process management and 
modeling services. This sunnort also includes extending the existing 
architecture to other levels of an architecture framework (e.g., segment and 
solution levels). 
• Supporting the management of the Enterprise Architecture Program, 
includina but not limited to 
o Analyzing,'developing, maintaining, communicating, implementing, and 
evaluating EA policies, procedures, standards, guidance, tools, or other 
documents. 
o Developing and maintaining architectural guidance, training to support 
EPA transformation initiatives, programs and Offices, and program suPport 
tools such as =ART or other tools selected to implement or manage the EA 
Program) 
o Maturina, maintaining and implementing EPA's EA Segment Architectures, 
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governance process, and new EA software tools. 
o Linking and harmonizino the architecture to EPA's budget, investment 
review, and human capital planning processes and ensuring alignment between 
EPA's enterprise architecture with federal reference models and federa: 
architecture models. 
o Performina EA reviews of EPA information systems at key points in the 
Systems Lifecycle and the CPIC nrocess. 
o Providing meeting support to the EA Program for meetings of the EA 
Working Groun (EAWG) or other arouns, for EA presentations to the QIC or its 
subcommittees, and for EA program attendance at conferences or with conference 
materials. 
o Supporting EPA in developing and maintaining the target data 
architecture, enterprise data architecture (EDA) framework, data reference 
model (DRM), and EPA data policy. 
• Supporting EPA in producing OMB required EA renorts such as the segment 
templates and self-assessments. 
• Supporting development and use of the architecture in a graphic 
analytical tool to facilitate enterprise analysis and business intelligence. 
EPA also requires support for envisioning, planning, analyzing, and supnorting 
the develonment and imnlementation of a cohesive infrastructure tor a Service 
Oriented Architecture (SCA) to supnort EPA applications to leveraae the 
enterprise ITIM toolset. 

4.6 	IT Architecture Management and Planning Sunport 
The contractor shall nrovide advice and assistance to support the nlanning and 
management of EPA's Information Technology Architecture. This support may 
include, but may not be limited to: 

Contract services to sunport the plannina, acquisition, and management 
of the EPA IT Architecture. The IT Architecture establishes the plans and 
guidelines governing the totality of EPA's IT infrastructure including 
hardware, software, telecommunications systems, and acquired infrastructure 
services. Examples of planning activities include technology research, 
alternatives analyses, cost analyses, feasibility studies, development of 
teehnical specifications, testing, nrototyping, and develonment of 
recommendations tor snecific technology solutions. Examples of manaaement 
sunport include oversight, assessment, monitoring, and reporting on 
infrastructure performance and include recommending technology, procedural, or 
other changes to improve performance. Manaaement sunport also includes 
providing comnrehensive advice and assistance in assessina and deploying new 
and existing technologies. 

Supporting and maintaining EPA's IT Architectural Standards. 	The IT 
Standards Profile delineates the technologies selected by EPA to perform 
various functions related to end-user computing and communications, 
application hosting, networking/telecommunications, and information security. 
The Standards. Profile is integral to the technical design of EPA information 
systems. The contractor shall recommend changes based on EPA input and 
direction and industry technology trends and directions, and neriodically 
revise the Standards Profile. This program support also includes sunport for 
EPA's ITIM councils and governance bodies includina the Quality and 
Information Council (Q1C) and QIC Subcommittee(s). 

• Reviewing and analyzing system projects for comnliance with the 
enternrise architecture and CPIC requirements, including assessing the 
consistency of these projects with EPA's system life cycle in the initiation 
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phase, technical compliance during the concept definition Phase, and 
compliance with architectural requirements during the operations and 
maintenance phase. 

4.7 Proaram Management Support 
The contractor shall provide program management and governance supnort to EPA. 
EPA requires advice and assistance to ensure oversight and support for ITIM 
activities at both the enternrise and program office levels. This includes 
but may not be limited to support for EPA's key governance structures and 
enaities, including the Quality and Information Council (QIC) and its 
subcommittees and working groups. The contractor shall nrovide a 
comnrehensive range of technical and Professional services such as strateoic 
consulting, portfolio management support, and other analytical and process 
support services to improve EPA ITIM governance and program management. 
The contractor shall also provide program manaaement support services in the 
areas of project management and operations manaaement. The contractor shall 
provide a comprehensive range of technical and professional services to 
support EPA's program manaoement requirements, includina: 
• Providing advice and assistance in planning, designing, developing, 
implementing, and managing effective governance strategies and plans at the 
enterprise and program office levels. 
• Supportina customers in implementing and maintaining governance 
strategies, plans, activities, policies, procedures and tools. 
• Evaluating, recommending, and sunporting the implementation of 
governance and nrogram and project management tools and capabilities, 
including provision of training, outreach, education, and other support. 
• Assisting in the analysis, nlanning, designina, developing, selecting, 
imnlementing, inteorating, and maintaining other project or nrogram management 
tools such as resource, asset, cost, risk, and other management tools. 
The contractor shall provide advice and assistance that is based on government 
and industry best practices in the areas of governance and program and project 
management. 

4.8 Organizational Development and Human Capital Management 
EPA requires advice and assistance in developing and strengthening its ITIM 
organizations and human capital management approaches. OEI and OTOP continue 
to transform existing business models to improve performance, better serve 
customers, and better lead on government-wide ITIM initiatives. Other EPA 
organizations are also seeking to transform their ITIM oraanization and 
operations in response to these and other business drivers. These 
transformation reauirements reflect one aspect of EPA's need for 
oraanizational development and human canital management services. 
The Clinger Cohen Act and the Office of Manaaement and Budget (OMB) require 
agencies to assess the requirements established for agency nersonnel regardino 
knowledge and skill in information resources management and the adeauacy of 
those requirements for facilitating the achievement of the performance goals 
established for information resources management. They also reauire agencies 
to assess the extent to which agency positions and personnel meet those 
requirements; and develop strategies and specific plans for hiring, trainina, 
and nrofessional development to rectify any deficiencies identified in meetina 
those requirements. 
To support these needs, the contractor shall provide a broad range of 
technical and professional services to support ITIM organizational development 
and human capital management at all levels of the organization. This support 
may include, but may not be limited to: 
• Performing organizational analyses and uroviding advice and assistance 

Page C-15 of 27 



EP-W-11-012 

to EPA organizations in evaluating and re-structuring organizational 
components and human resources investments and programs to attain optimal 
benefit from their 1TIM resources and assets. 
• Providing ITIM organizational assessment and planning sunPort, including 
skill assessments; design and implementation of skills development programs; 
analysis of skills development tools; selection, acauisition, and 
imtlementation support for such tools; and related activities in suttort of 
organizational and workforce development. Organizational assessments for 
OTOP, OEI, and other customer offices may require the contractor to assess the 
performance or maturity of organizational, business, or ITIM functions 
processes, practices, activities, and services using apolicable best practices 
information and benchmarks as a basis for comparisons. Skill assessments may 
require the contractor to focus on the gaos and the requirements to support 
agency efforts to implement ITIM best practices. 
• Analyzing, consulting, and comprehensively supporting ITIM 
organizational development and human capital management issues, projects and 
initiatives for EPA contract customers. This support may include meeting 
planning sutport, develoting and implementing assessments and plans to improve 
the organization and strengthen human capital management (HCM), and providing 
training and coaching to improve the performance and overall skill-level of 
the office. 

4.9 	Customer Relationship Management 
The contractor shall provide a broad range of technical and professional 
services to support EPA's customer relationship management function and 
operations at all levels of the organization. This support may include, but 
not be limited to providing advice and assistance to OEI and other EPA offices 
to support the nlannina, analysis, desian, development, implementation, and 
manaaement of ITIM services and support. It may also include performing 
customer, market, and emerging issues research, including providing timely 
advice on customer demographics, needs, and preferences, as well as troviding 
research and recommendations on the best techniques for reaching and 
communicating with these potential customers and stakeholders with data and 
information. 
Within OEI, OTOP nrovides IT1M services to customers across EPA through its 
portfolio of ITIM contracts for Program management and compliance support; 
systems development; data center oterations; and computer desktop provisioning 
services. EPA may require support for implementing customer relationship 
management in support of the services offered through these contract vehicles. 

4.10 Studies, Analyses, and Program Support 
The contractor shall provide customers a broad range of technical and 
professional services in performing studies and analyses and in providing 
program support on a range of ITIM and troarammatic issues. These analyses 
may be required to advise and assist customers with program develooment„ 
management, performance, implementation, compliance or other requirements. 
This support may be provided as a reauirement within a larger integrated 
program supoort task order. The studies, analyses, and program support 
provided by the contractor under this section of the SOW may include, but may 
not be limited to, systems, acquisitions, and independent assessment support. 

4.11 Communication Support 
EPA reauires communication support to effectively communicate information 
about its ITIM program, projects, and services to both internal and external 
parties (e.g., Congress and the public). 
The contractor shall provide a broad range of technical and professional 
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services to support EPA 1TIM communications activities. The contractor shall 
provide these services and support across EPA and to all levels of ITIM 
organizations. This support may include, but may not be limited to: 
• Planning, analyzing, desianing, developing, implementing and managing 
communications strateaies, Plans, products, tools, and services for customers. 
• Supporting customers in planning and implementing targeted and sPecific 
communications and outreach activities to support ITIM program and project 
functions, activities, or events. Examples of communications products 
include, but are not limited to presentations, fact sheets, videos, ans, 
surveys, websites, poster-board displays, exhibit hall displays, press 
information, desktop publishing files, brochures, flyers, handouts, and 
procedure documents such as checklists for putting on events. 
• Supnorting the develonina progress, accomplishments, and similar 
reporting tools to communicate prouram plans, activities, or nerformance. 
• Supporting the communications activities associated with EPA meetinus 
(routine and periodic) and conferences, including support for logistical 
arrangements, registration desk support, audio-visual arrangements, 
telecommunications support, identification of potential sites and provision of 
information for selection of sites, and development of information uroducts. 
• Research and evaluation to determine the best methods for communicating 
with customers and stakeholders, including the use of Web 2.0 tools and 
technologies. 
• Printing and associated printing services within the limits of federal 
or EPA regulations. 

4.12 Training and Conference and Meeting Support 
EPA requires a robust training capability that enables it to keep pace with a 
changing ITIM policy landscape, security challenges, and rapidly changing 
tools and technologies for the desktop, enterprise, and mobile workforce. The 
contractor may be required to provide a broad range of technical and 
professional services to support EPA's ITIM training requirements. The range 
of trainina that may be provided under this contract may include, but not be 
limited tc, the provision of training to support all functional areas of this 
SOW. 	Examples include: policy, EA, CPIC, security, project management, 
communication, ITIL, and customer service. Examples of tools and technology 
trainina may include Microsoft Office, project management tools, and training 
for EPA desktop or mobile applications. 
EPA's ITIM community has a broad range of conference and meeting support 
requirements. To meet these needs, the contractor shall provide technical and 
professional services to support ITIM meetings and conferences. This support 
may include, but may not be limited to: 
• Planning, arranaing, supporting, conducting, and/or facilitating 
meetings in support of the requirements of an existina task order. For 
example, assisting a customer organization in the preparation of a 
presentation for the Quality Information Council (QIC). 
• Plannina, arranging, supportinu, conducting, and/or facilitating 
meetings for a designated or special purpose meeting. For examele, arranging 
and supporting an organization's multi-day ITIM planning meeting. 
For such meetings, the contractor shall provide general meeting support 
including, but not limited to, planning and preparina agendas and supporting 
meeting materials, providing meeting facilitation support, taking and 
nroducing minutes, obtaining use of suitable meeting room(s), and providing 
other similar meeting support. The contractor may be required to collect, 
analyze, and present information specific to the objectives of the meeting. 
Procedures and examples for selection and approval of meeting and conference 
soace and assistance occur in US EPA Office of the Comptroller Policy 
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Announcements 94-10, 92-07, and 89-02; US Office of Management and Budget 
Bulletin No. 93-11; and General Service Administration Amendment 32 to the 
Federal Travel Reaulation. 

Independent Assessments and Support Services (Functional Area 2) 
Sections 4.13-4.15 

4.13 Systems Analysis and Support 
The contractor shall provide EPA with system analysis and support services 
across the entire systems management life cycle. 	These services shall 
include, but may not be limited to, support for systems definition and 
requirement analysis and support for business case (Exhibit 300) development. 
All systems analysis and supoort services performed under the ITS-BISS 
Contract shall comply with EPA ITIM policy, including: EPA System Life Cycle 
Manacement, Capital Planning and Investment Control, EnterpriSe Architecture, 
Security, and other ITIM policies. 
Systems requirements analysis includes provision of support to determine and 
document functional program requirements, to recommend alternative solutions 
and to provide corresponding justifying analyses and rationales for these 
studies and recommendations. In performina these analyses, the contractor 
utilizes or supplements his or her knowledge and understanding of EPA's 
environmental policies and programs and business operations and Practices to 
better inform the analytical and solutions processes. 

Systems definition services shall support for the definition phase of system 
development (i.e., initiation, concept definition, and reauirements 
definition), including the development, maintenance, and uudate of documents 
associated with systems definition. Examples of the type of documents 
produced in system initiation are the initiation decision paper, system 
management plan, and assignment of project responsibility. Examples of 
products of concept definition include system concept document, security 
concept, security risk assessment, and cost benefit analysis. Examples of 
requirements definition products include requirements decision paper, 
functional requirements specification, requirements traceability matrix; 
reportina and screen lay-outs, information flow diagrams, system test plan, 
and security plan. Additional information on EPA's system life cycle 
management is available in the Regulations and Policies Section of this SOW 
including the EPA System Life Cycle Management Policy. Reauirements analysis 
and related deliverables will include Entity Relationship Diagrams or 
Information Flow Diaarams that visually demonstrate the contractors' expert 
knowledse of best practices in IT service design, transition, operation, 
strategy and continuous improvement. 

Systems support services also may involve initial systems analysis and design 
support, including architectural guidance and support. The contractor may 
provide assistance for information system desians that define the functional 
capabilities of actual system modules to be developed, acquired, or utilized. 
The contractor shall develop, install, and implement prototype or pilot 
information systems for the purposes of evaluating or validatina potential 
hardware or software architectures or environments. (Note: Detailed systems 
design, coding, implementation, and operations and maintenance for EPA systems 
will be performed under other EPA contracts specific to those phases of the 
lite cycle.) 
Implementation support may include development and dissemination of user 
manuals and other system-related documentation. These manuals and 
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documentation may be used in direct support of the related pilot or prototype 
effort or may be used as supporting materials for the resulting architectures 
and environments. A system may be considered in prototype or Pilot phase 
during the neriod while the system software design and hardware configuration 
are undergoing test and evaluation by actual or test users with actual or 
fictitious data. A prototype or pilot is considered complete when the 
architectural design or selection is finalized and proven valid. 

Business case services offered under the ITS-BISS II contract shall include 
any business case analytical or development support service necessary to 
develop a comprehensive Exhibit 300 and business case document. Business 
cases services shall be provided for CPIC major and non-major systems. 
Business case services also shall include comprehensive support for Earned 
Value Management, Operational Analysis, High-Risk Retortino, as well as, 
support for any other related requirement necessary to comply with existing or 
new EPA or OMB investment management requirements. All business case services 
offered under the ITS-BISS II contract shall reflect the hest practices of 
both industry and government in performing this service. Business case 
services shall also inclnde any project management services necessary to 
support compliance with EPA and OMB Project management information 
requirements for EPA ITIM investments. 

4.14 Acquisition Support 
The federal ITIM acquisition environment has become more diverse and complex. 
EPA customers seeking ITIM contract services have multiple options for 
acauiring these services. Understanding these options, and understanding how 
to best utilize these ontions (e.g., defining the terms and conditions of 
service agreements) may require research and analysis. 
The contractor shall Provide a broad range of technical and professional 
services to support EPA ITIM acquisition activities, including analysis, 
planning, development, implementation and evaluation support. This sunport 
may be Provided prior to, during, and following an acauisition. This 
acquisition support may include support for traditional ITIM procurements, 
nurchase agreements under GWACs, Interagency Agreements, or other 
acquisitions. In its problem-solving role, the contractor shall assess 
existing alternatives to a new acqnisition (e.g., use of existing contracts or 
resources). Examples of the types of acquisition support the contractor may 
Provide include: 

• Provide suuport for reauirements collection and analysis, alternatives 
analysis, research on available contracting approaches, including the 
development of benchmarks for IT products, practices, or services 
• Recorrmend and provide options, based on market surveys and previously 
determined requirements 
• Compare EPA requirements to general market availability 
• Recommend options and snitability of benchmarks or fnnctional 
demonstrations 
• Recommend options including the pros and cons of technical versus 
functional specifications, and 
• Recommend pros and cons of alternative perfoLuance-based acquisition 
options. 
In addition, the contractor shall provide technical input to the - Government 
for Government preparation of acauisition related documents, such as: 

• Justifications for compatibility limited requirements 
• Software conversion cost studies 
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• Specialized technical expertise in the development of specifications 
• Analyses to sunport the development of cost components of an 
acquisition, and 
• Technical research, market research, or similar investigations or 
evaluations to clarify and provide options for technical Proposal content. . 
The contractor also shall provide acquisition expertise that leads to improved 
performance or management of existing EPA contracts or task orders. The 
contractor shall technical and acquisition expertise including advice, 
assistance, and support to improve the operations and management of EPA ITIM 
contracts. These services may include: 
• Analyzing and recommending options for improving the contract business 
nrocesses, Procedures, and practices, including award tee evaluations 
• Analyzing and recommending options for improving the quality of 
oversight of contractor work by Task Order Project Officers (TOPOs), and 
• Analyzing and recommending options for improving contract operations 
management or financial performance. 

4.15 Independent Assessments and Studies 
EPA requires support for independent ITIM assessments and studies. These 
assessments may focus on a broad ranoe of issues includina the quality, the 
completeness, and the comPliance status of information systems, products, 
plans and other documents. EPA also requires support services to directly 
assist customers in complying with ITIM policy and standards. 
The contractor shall provide a broad rancre of technical and Professional 
services to support EPA's requirement for independent assessments and studies. 
This support shall include, but may not be limited to: 

• Risk and Technical Vulnerability Assessments 
• Independent Verification and Validation (IV&V) activities and studies, 
including support for Independent Baseline Reviews (IBRs) and Management TV&Vs 

• Systems Comuliance Reviews, including System Lifecycle, CPIC, and EA 
Reviews 
• Quality Assurance Reviews 
• ITIM Program, Project, Process and Product Reviews. 

The scope of services provided under this section of the SOV: shall include the 
technical and professional services to develop corrective action strategies 
and Plans to address issues identified by the assessments, reviews, or 
studies. 

The contractor shall provide Risk and Technical Vulnerability Assessment 
Service to support Federal and EPA ITIM security 'policies and standards. 
Provision of the Risk Assessment Services shall be based on a standardized 
ITS-BISS Contract Task Order RFP (TORPF) template designed to ensure the level 
of contract service provided meets all apnlicable Federal and EPA ITIM 
requirements. The Contractor's Risk Assessment Support Services shall include 
the provision of services such as Security Planning to address issues 
identified by the Risk Assessment. In general, the Contractor's Risk 
Assessment Support Services shall be at least comparable in scope and quality 
to those provided by the Federal Shared Service Centers. 
OMB requires agencies to conduct Independent Verification and Validation 
(IV&V) activities including support for Independent Baseline Reviews (IBRs) 
where applicable. The contractor may be required to perform and report on a 
wide range of independent verification and validation (IV&V) reviews, 
analyses, studies, and tests in supnort of EPA customers. The contractor may 
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be required to develop IV&V strategies and plans to improve the effectiveness 
of an organization's IV&V function and operations. The contractor may be 
required to Provide support for the imnlementation of IV&V plans. The 
contractor may be reauired to acauire, collect, analyze or use benchmarkina 
and best practices data to perform cost, price, and other comparisons as part 
of performing IV&V activities. 

Reviews of EPA systems are necessary to ensure architectural, CPIC, and 
Systems Lifecycle compliance. 
The contractor may be required to review and analyze system projects for 
comPliance with the enterprise architecture and CPIC requirements, including 
assessing the consistency of these projects with EPA's system life cycle in 
the initiation phase, technical compliance during the concent definition 
phase, and architectural compliance during the design, development, operations 
and maintenance phases. (Note: These reviews may also occur in FA 1 as nart 
of an integrated program manaaement support task order.) 
OEI produces numerous information products, plans, and reports that must 
effectively communicate to customers on a rance of questions such as how to 
access OEI-provided ITIM tools and services. Quality assurance of these 
products is critical to effective management of EPA TTIM program activities. 
The contractor may be required to perform reviews of information products, 
plans, analyses or other information documents to assure the quality, 
completeness, clarity, accuracy, etc. Product-specific auality assurance 
criteria for each individual review, or for a comprehensive review service, 
will be defined at the task order level. 
Reviews of EPA ITIM procrams and projects may be required to determine if they 
meet cost, schedule, and performance goals. Product reviews may be required 
to determine if they meet stated and applicable specifications and quality 
standards. Process reviews may be required to determine if project 
methodologies and best practices are appropriately considered and implemented 
by a project. 

5.0 ASSUMPTIONS AND CONSTRAINTS 

5.1 	Prime and Subcontracting Guidelines 
For the ITS-BISS 11 Contract, EPA has established the following Prime and 
Subcontractino Guidelines. 

A prime contractor on the ITS-B1SS Contract can be a prime contractor on 
another EPA ITIM Contract. 

A prime contractor in one functional area of the ITS-BISS Contract can not 
have a subcontracting relationship with any other prime contractor in that 
same functional area of the ITS-BISS Contract. 

A prime contractor in one functional area of the ITS-B1SS Contract (e.g., 
Functional Area 1) can have a subcontracting relationship with one and only 
one prime contractor in the other functional area of the contract (e.g., 
Functional Area 2). 

An ITS-BISS subcontractor can have a subcontracting relationship with one and 
only one nrime contractor in each functional area of the ITS-BISS Contract. 

A Prime contractor on the 1TS-BISS Contract can have a subcontracting 
relationship with a prime contractor on another EPA ITIM contract, including 
one of OEI's 1TIM contracts (e.g., Integrated Computing for the Enternrise 
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(ICE) Contract). 

5.2 	Cross-Program Coordination 
All planning and other work under this contract will be performed with the EPA 
Enterprise and Information Technology Architecture as its underlying basis. 
In the interest of preserving the integrity of a unified architecture, the 
contractor shall analyze common requirements between planned and existing 
projects and requirements which may cross program/medium 	air, water, 
toxic substances, hazardous waste, etc.): aeographic, or oraanizational lines. 
The contractor will notify the EPA ITS-BISS Contract Officer (CO) and Project 
Officer (PO) of any technical issues arising from any individual Task 
Orders--for example, duplication, conflict, or violation of EPA standards or 
ADP initiatives within EPA of which the contractor has any knowledge. The 
principal products of such analysis shall be the identification of 
opportunities for improvements in EPA information systems management and the 
oPtimization of resources, the consideration of existing EPA systems and 
standards as feasible alternatives to the development of new systems and 
standards, and the sUbmission of special reports and presentation of briefings • 
on the findings and . recommendations resulting from the analysis. 

5.3 Federal and EPA Standards, Policies and Regulations 
The Contractor shall abide by all EPA regulations, policies, and procedures in 
effect during the contract period of performance. This includes all chances 
in laws, regulations, policies, and procedures as they evolve durina the 
contract period of performance. The Contractor shall conform to the Agency's 
Investment Management Philosophy, including specific conformance with EPA's 
Enterprise and Information Technology Architectures and conformance to 
portfolio Performance standards using Earned Value Management (EVM), and all 
EPA governing documents associated with the EPA IT infrastructure, including 
the NCC Application Deployment Checklist process. As a minimum, the 
Contractor shall conform to and abide by the federal policies and regulations 
and EPA policies and procedures identified below. 

5 	.4 . Competitive Advantage Avoidance 
Some information to which the Contractor may be exposed under this contract, 
e.g., investment planning and review information, could offer the Contractor a 
competitive advantage if it were used for purposes other than purely for the 
performance of the contract. The Contractor shall safeguard all such 
information and limit access to it to those personnel directly performing 
under the contract and only for the purposes of the contract. The Contractor 
shall especially prevent access to the information by business development, 
marketing, proposal development,.or other such personnel and prevent use of 
the information for any such purposes. 
5.5 Applicable Federal and EPA Policies and Regulations 

Below is a list of Federal and EPA policies and regulations that apply to work 
performed under this contract. Other Federal or EPA may apply to task orders 
performed under this contract. 

Policy /Regulation 	Description 	Uniform Resource Locator (DEL) 
Government Paperwork Elimination Act (GPEA) 	Memorandum For Heads of 
Executive Departments and Establishments 
http:/iwww.whitehouse.gov/omb/circulars/a130/a130.html  

Government Paperwork Elimination Act .  (GPEA) 	Records Management Guidance 
for Agencies Implementing Electronic Signature Technologies 
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htto://www.archives.cov/records_management/pdf/electronic_signature_technologi 
es.ndf 

Information Technology management Reform Act 	memorandum For Heads of 
Executive Departments and Establishments 
http://www.whitehouse.gov/omb/memoranda/m96-20.html  

Public Law 106-229 	Electronic Signatures in Global and National Commerce 
Act (ESIGN) http://www.whitehouse.cov/omb/memoranda/m00-15.html  

Section 508 Compliance Electronic and Information Technology Accessibility 
Standards 	www.section508.gov  

Policy on Infrastructure Protection Presidential Decision Directive - PDD-62 
http://fas.org/iro/offdocs/pdd-62.htm  

Policy on infrastructure Protection Presidential Decision Directive - PDD-63 
http://fas.org/irp/offdocs/paper598.htm  

Continuity of Government Operations 	Presidential Decision Directive - 
PDD-67 	http://fas.org/irp/offdocs/pdd/tdd-67.htm  

Government Information Security Reform Act 	Memorandum For Heads of 
Executive Departments and Establishments 
http://www.whitehouse.gov/oMb/memoranda/m01-08.ndf  

Public Law 104-106 	Federal Information Processing Standards Publications 
http://www.itl.nist.gov/fipsoubs/  

PriVacy Act Policies 	Memorandum For Heads of Executive Departments and 
Establishments 	http://www.whitehouse.cov/omb/memoranda/m01-05.html  

OMB Architecture Development Guidance 	Memorandum For Heads of Executive 
Departments and Establishments 
httn://www.whitehouse.gov/omb/memoranda/m97-16.html  

Management of Federal Information Resources 	OMB Circular A-I30 
http://www.whitehouse.gov/omb/circulars/a130/a130trans4.html  

National Technology Transfer Act of 1995 OMB Circular A-1I9 
http://www.whitehouse.gov/omb/circulars/a119/a119.html  

Budget Process 	OMB Circular A-11 
http://www.whitehouse.gov/omb/circulars/index.html  

Improving Information Technology (IT) Project Planning and Execution 
OMB memorandum M-05-23, 8/4/05 .  

http://www.whitehouse.gov/omb/memoranda/fy2005/m05-23.pdf  

Integrated Baseline Reviews (IBRs) 
The Program Managers Guide to the Integrated Baseline Review Process 

(4/03) 
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https://acc.dau.mil/Search.asiox?id=17609&m=5&a=ibr  

5.6 EPA ITIM Policy, Procedure, and Program Documents 

The Contractor shall conform to and abide by EPA policies, procedures, 
standards, directives, and other requirements. Below is a list of some of the 
key policy-related documents governing EPA ITIM work. Contractors may request 
a copy of an EPA 1TIM policy during and following the Task Order Award 
Process. Also, a comprehensive list of EPA's ITIM policy-related documents 
can be found on EPA's intranet at 
http://intranet.epa.cov/oei/imitpolicy/policies.htm . Access to EPA's Intranet 
is available through EPA's central library. 

ITIM Policy• or Contract-Related Functional Area Description of Policy Document 
ITIM Policy 
System Life Cycle Management Policy 
Systems Lite Cycle Manacement (SLCM) Procedure 

Information Access Policy 

Quality Policy 

Enterprise Architecture 
Enterprise Architecture Policy 
o EA Governance Procedures 
o IT Standards Procedure 
o EA Target Architecture 3.0 v1.8 
o EPA Enterprise Transition Plan FY2009 v1.4 

Investment Management 
Capital Planning and Investment Control (CPIC) Program Policy 
o Earned Value Management Procedures 
o Capital Planning and Investment Control (CPIC) Procedures for the Office 
of Management and Budget (OMB) Exhibit 300 

Security Policy 

Agency Network Security Policy 
EPA Information Security Manual 
htto://intranet.epa.gov/rmpolicy/ads/manuals/Manual.PDF  

EPA Standards 
Data Standards 

Communication 
Web Governance and Management 

C.5 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 
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1552.211-79) (APR 2006) DEVIATION 

(a) Definition.  Information Resoarces Management (IRM) is defined as any 
planning, budgeting, organizing, directing, training, promoting, controlling, 
and managing activities associated with the burden, collection, creation, use 
and dissemination of information. 1RM includes both information itself, and 
the management of information and related resources such as personnel, 
equipment, funds, and . technoloay. Examples of these services include but are 
not limited to the following: 

(1) The acquisition, creation, or modification of a computer program or 
automated data base for aeliverv to EPA or use by EPA or contractors operating 
EPA programs. 

(2) •he analysis of requirementa for, study of the feasibility of, 
evaluation of alternatives for, or design and development of a computer 
program or automated data base for use by EPA or contractors Operating EPA 
proarams. 

(3) Services that provide EPA personnel access to or use of comPuter or 
word processing equipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data 
communications; electronic messaging services or capabilities; electronic 
bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 

(5) Services that are subject to the Brooks Act of 1965, as amended 
(Pub. L. 89-306). 

(b) General.  The Contractor shall perform any IRM related work under this 
contract in accordance with the IRM policies, standards and procedures set 
forth in this clause and noted below. Upon receipt of a work request (i.e. 
delivery order or work assignment), the Contractor shall check this listing of 
directives (see paragraph (d) far electronic access). The applicable 
directives for performance of the work request are those in effect on the date 
of issuance of the work request. 

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199) 
of the Agency's Directive System contains the majority of the Agency's IRM 
policies, standards and procedures. 

(2) Groundwater Program IRM Reauirement. A contractor performing any 
work related to collecting Groundwater data; or developing ar enhancing data 
bases containing Groundwater auality data shall comply with EPA Order 7500.1A 
- Minimum Set of Data Elements for Groundwater. 

(3) Enterorise Architecture (EA). Contractors Performing IRM activities 
on behalf of the Agency shall conform with EPA's EnterPrise Architecture as 
specified in EPA's EA Status Report found on EPA's internet website - 
http://www.epa.gov/docs/irmpoli8.  

(4) Earned Value Management (EVM). Contractors performing IRM 
activities on behalf of the Agency shall conform to EPA's Earned Value 
Management Systems requirements, shall be in compliance with the ANSI/EIA 
Standard 748-A, and shall conform to all EPA governing documents associated 
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with EPA's Information Technology (IT) infrastructure. EPA's EVM Procedures, 
dated December 30, 2004, includes all the requirements for this paragraph and 
may be found on EPA's Internet website - http://www.epa.gov/docs/irmpoli8.  

(c) Printed Documents. Documents listed in (b)(1) and (b)(2) may be 
obtained from: 

U.S. Environmental Protection Aaency 
Office of Administration 
Facilities Management and Services Division 
Distribution Section 
Mail Code: 3204M 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Phone: 	(202) 564-9629 

(d) Electronic Access. 

(1) Internet. A complete listing, including full text, of documents 
included in the 2100 Series of the Agency's Directive System, as well as the 
two other EPA documents noted in this clause, is maintained on the EPA Public 
Access Server on the Internet. Gopher Access: gopher.epa.gov  is the address 
to access the EPA Gopher. Select 'menu keyword search' from the menu and 
search on the term '1RM Policy'. Look for 1RM Policy, Standards and Guidance. 
World Wide Web Access: http://www.epa.gov  is the address for the EPA's www 
homepage. From the homepaae, search on the term 'IRM Policy and look for IRM 
Policy, Standards and Guidance. 

(2) Dial-Up Modem. All documents, including the listing, are available 
for browsing and electronic download through a dial-up modem. Dial (919) 558- 
0335 for access to the menu that contains the listing for EPA policies. Set 
the communication parameters to 8 data bits, no parity, 1 stop bit (8,N,1) 
Full Duplex, and the emulator to VT-100. The information is the same whether 
accessed through dial-up or the Internet. For technical assistance, call 1- 
800-334-2405. 

C.6 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES 
(EP-S 97-1) (MAY 1999) 

(a) Executive Order 13101 of September 14, 1998, entitled Greening the 
Government through Waste Prevention, Recycling, and Federal Acauisition" and 
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Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as 
amended (42 (J.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal 
agencies to procure designated items with the highest recovered materials 
content practicable. 

(b) In the performance of this contract, the Contractor shall comply with 
the requirements of the following issuances: 

(1) Title 40 of the Code of 7ederal Reaulations, Part 247, Comprehensive 
Guideline for Procurement of Products Containing Recovered Materials (CPG), 
which designates items that are or can be made with recovered materials, and 
its companion nieces, the Recovered Materials Advisory Notices (RMANs). The 
CPG and RMANs provide recommended procurement Practices, including recommended 
recovered material con -Lent levels, for purchasina products designated in the 
CPG. The Contractor shall comnly with these recommendations, and such other 
CPG revisions and RMANs as the Environmental Protection Agency (EPA) may issue 
with respect to the procurement of products that contain recovered materials. 
(Copies of the CPG or RMANs, as well as information on manufacturers and 
vendors of designated items may be obtained by callina EPA's RCRA Rotline at 
(800) 424-9346, or, in the Washinaton, D.C., metropolitan area, at (703) 412- 
9810.) 

(2) In complying with the requirements of paragraph (b), the Contractor 
shall coordinate its concerns and program guidance with EPA's Recycling 
Coordinator. 

(o) The Contractor shall prenare and submit reports on the Purchase of 
products containing recovered materials from time to time in accordance with 
writ.ten direction (e.g., in specified format) from the EPA Recyclina 
Coordinator through the Contracting Officer. Reuorts shall be submitted to 
the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail 
Code 3204, Washington, D.C. 20460. 
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SECTION D - PACKAGING AND MARKING 

[For this Contract, there are NO clauses in this Section] 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER 	DATE 	TITLE 

52.246-2 AUG 1996 INSPECTION OF SUPPLIES—FIXED-PRICE 
52.246-5 APR 1984 INSPECTION OF SERVICES--COST-REIMBURSEMENT 
52.246-6 MAY 2001 INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR 
52.246-8 APR 1984 INSPECTION OF RESEARCH AND DEVELOPMENT-- 

COST-REIMBURSEMENT 
52.246-16 APR 1984 RESPONSIBILITY FOR SUPPLIES 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER 
	

DATE 	TITLE 

52.242-15 
	

AUG 1989 	STOP WORK ORDER 
52.242-15 
	

AUG 1989 	STOP WORK ORDER ALTERNATE I (APR 1984) 

F.2 MONTHLY PROGRESS REPORT--COST TYPE PRICING INDEFINITE 
DELIVERY/INDEFINITE QUANTITY CONTRACT (EPAAR 1552.210-81) (AUG 1989) 

The Contractor shall furnish monthly 4 copies of a technical and 4 copies of 
a financial proaress report. The reports are due by the 15 day of each month 
followina the first complete month of the contract. 

Designated Government Individual the technical and financial report shall be 
furnished: 

Administrative Contracting Officer: Contract Level 
Administrative Contracting Officer: Task Order Level 
Contract - Contracting Officer's Representative 
Task Order - Contracting Officer's Representative 

(a) The Technical Progress Report 

The Technical Proaress Report shall address each active Delivery Order 
separately, give a general outline of the effort, state the Percentage of work 
completed on each Delivery Order during the reporting period, and relate it to 
the overall effort. Specific discussions shall include any difficulties 
encountered and the remedial action taken durina the reporting period. It 
shall include an outline of anticipated activity, the manpower requirements, 
and as estimate of progress to be made during the subsequent reporting period. 
Any anticitated changes in personnel and a comparison of the work accomplished 
to the Statement of Work in the Delivery Order shall also be included. 

(b) The Financial Progress Report 

The Financial Progress Report shall show the percentage or status of 
Work completed, number of hours, labor rate applied, and corresPonding total 
dollar amount expended to date for each employee within all categories 
employed in the performance of the Delivery Order during the reporting period. 
Also to be included are the cumulative number of hours and corresponding 
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dollar amounts expended to date on all work, Delivery Order estimates of total 
hours, and the corresponding dollar amounts reauired to complete the Delivery 
Order. For each Delivery Order, provide a grauh using a vertical axis for 
dollars and a horizontal axis for expenditures against the total estimated 
cost of the Delivery Order. 

(C) Contract Level Report 

Total Cost for all Task Orders plus total fundina for all task orders. 
cony to Administrative Contracting Officer; 1 copy to the contract level 
uroject officer. 

F.3 MANAGEMENT CONSULTING SERVICES (EPAAR 1552.211-78) (APR 1985) 

All reports containing recommendations to the Environmental Protection 
Agency shall include the following information on the cover of each report: 
(a) name and business address of the contractor; (b) contract number; (c) 
contract dollar amount; (d) whether the contract was subject to full and onen 
competition or a sole source acauisition (e) name of the EPA Project Officer 
and the EPA Project Officer's office identification and location; and (f) date 
cf report. 

F.4 	PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984) 

The ueriod of performance of this contract shall be from the effective date of 
contract award throuah sixty months (60) after the effective date of contract 
award inclusive of all required reports. 

F.5 ACQUISITION OF ENERGY STAR COMPLIANT MICROCOMPUTERS, INCLUDING PERSONAZ 
COMPUTERS, MONITORS, AND PRINTERS (EPAAR 1552.239-103) (APR 1996) 

(a) The Contractor shall provide computer products that meet EPA Energy Star 
requirements for energy efficiency. By acceptance of this contract, the 
contractor certifies that all microcomputers, including personal computers, 
monitors, and nrinters, to be provided under this contract meet EPA Energy 
Star requirements for energy efficiency. 

(b) The Contractor shall ship all loroducts with the standby feature 
activated or enabled. 

(c) The Contractor shall provide models that have eauivalent functionality 
to similar non-power managed models. This functionality should include as a 
minimum: 

(1) The ability to run commercial off-the-shelf software both before and 
after recovery from a low nower,state, including retention of files opened 
(with no loss of data) before the power management feature was activated. 

(2) If equiument will be used on a local area network (LAN), the 
Contractor shall urovide equiument that is fully compatible with network 
environments, e.g., uersonal computers resting in a low-power state should not 
he disconnected from the network. 

(d) The Contractor shall urovide monitors that are capable of being powered 
down when connected to the accompanying personal computer. 
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SECTION G - CONTRACT ADMINISTRATION DATA 

0.1 PLACEMENT OF TASK ORDERS 

AT TASK ORDER LEVEL 

(a) Request for Task Order Proposals 

(1) The Types of Task Orders to be issued under this contract include, 
but not limited to: Firm Fixed Price, CPFF, CPAF, CPI, T&M, FPI or FP with 
Economic Price Adjustment. Each Task Order will be subject to the appropriate 
clauses and provisions that apply to that type of task order. The Task Orders 
will be issued as Performance Based Orders to the maximum extent practicable. 

(2) The Task Order's scope will be identified upfront as either : 

Functional Area 1:Integrated Program Support 
OR 
Functional Area 2:Independent Assessment and Supuort Services 

All awardee(s)of identified functional area J. or 2 will be following FAR 
16.505 for Orderina 

All multiple awardees of identified functional areas (1 or 2) will be 
Provided a fair opportunity or exceotion to fair opportunity for work 
identified in their awarded functional areas for task orders in excess of 
$3,000 pursuant per FAR 16.505. 

The Agency reserves the right to utilize "Streamline" process including oral 
presentations and multiphase aPProach. 

Fair Opportunity Process shall include a minimum to vendor community: 

*At a minimum, the followina paragraphs shall be applicable to all Task Orders 
(TO) issued under this Contract. Additional requirements may be specified in 
each TO. 

Any supplies and services to be furnished under this contract shall be ordered 
by issuance of written Task Orders. All Task Orders issued under this 
contract shall be issued in accordance with FAR 16.505 Ordering and the 
following: 

I. 	contractors must develop a complete integrated understanding of the 
contract. Certain topics are repeated in various contract sections, 
often with unique content in each. 

(2) 	All costs associated with preparation, presentation, submission and/or 
discussion of the Task Order proposals and auotations will be at the 
contractor's expense (at no direct cost to the government). 
(3) No work shall be performed and no payment shall be made except as 
authorized by a Task Order. 
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(4) A Task Order is issued when the Government transmits the Task Order to 
the contractor. 
(5) Orders will be within the scope of the contract, will be issued within 
the period of performance, will be within the maximum value of the contract 
and will follow the fair opportunity process. 
(6) Orders will be nlaced with the contractor selected by the orderThg 
program office following established ordering procedures. Orders may be placed 
using any channel that provides fair opportunity. Such channels/systems as 
such as i.e. mail account (that remains constant for the life of the contract, 
so it shouldn't be in one person's name, but rather a general e- mail for the 
firm, perhaps one set up specifically for this purpose), and facsimile are 
viable. Contractors shall maintain their registrations and accounts in the 
various systems identified by US EPA as "fair opportunity channels", and 
should dilicently monitor them for ouportunities. • The Government reserves the 
right to select a single fair opportunity channel after award if it deems it 
is in its best interest. 
(7) Only an authorized and delegated warranted CO SHALL issue an order under 
this contract. 
(8) All costs associated with post issuance order administration (including 
apnlicable nersonnel cost allocations by TO) shall not be chargeable to the 
Government as a direct cost. The Contractor is responsible for determining the 
most appropriate method for inclusion of such costs in indirect pools based on 
its standard accounting practices. With the exception of a revised Quote (This 
shall be considered bid and Proposal cost). 

FAIR OPPORTUNITY PROCESS 

(1) US EPA will use the fair opportunity urocess specified in FAR Subpart 
16.505(b)(1) in selecting order contractors. 
(2) Ordering Contracting Officers from the Agencies will develop and 
document the process according to FAR standards. 
(3) Comnetitive order contractor selection criteria will be established by 
the Administrative CO. 
(4) Tradeoff or low price - technically acceptable evaluations are 
authorized. 
(5) Price will always a •recuired evaluation factor for source selection 
based upon merit. 
(6) The Government may reouire oral presentations. 
(7) The Government may evaluate quotations and proposals without 
discussions. 

(8) Use of a multi-phased approach: the best practice is to send out an 
initial notification to all FA based contractors statina a concise requirement 
synopsis with salient characteristics. Contractors will be afforded a short 
time in which to elect to "opt in" or "opt out" of receiving the formal RFQ or 
RFP. Failure to out in constitutes outing out. Contractors opting in would be 
sent the formal RFQ or RFP. 
(9) Following the order nlacement decision and the documentation of the 
decision, the Auency will place the order with the selected contractor. 

EXCEPTIONS TO THE FAIR OPPORTUNITY PROCESS 

Orders may be issued on a sole-source basis whenever circumstances warrant the 
exercise of any excention set forth in FAR Subpart 16.505(b)(2). In 
accordance with FAR 15.505(b)(2) fair onportunity need not anply to orders 
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that are under $3,000, and is excepted for service orders above $3,000 where 
the Contracting Officer determines that: 

(1) The need for the services ordered is of such unusual urgency that 
providing such opportunity to all contractors would result in unacceptable 
delays in fulfilling that need. 
(2) Only one contractor is capable of providing the services required at the 
level of quality required because the services ordered are unique or highly 
specialized. 
(3) The order should be issued on a sole-source basis in the interest of 
economy and efficiency because it is a logical follow-on to an order already 
issued on a competitive basis. 
(4) It is necessary to place the order with a particular contractor to 
satisfy the minimum revenue guarantee (A PCO determination only.) 

ORDER CONDITIONS 

Funding for each Order shall be contained in the Task Order Level and not in 
the Contract. The contract minimum guarantee is intended to be met by Orders 

Oral Orders are not authorized. Facsimile issuance of Orders is authorized and 
such Orders are considered to be properly issued when error free transmission 
is comPlete. 

No work will be performed, no debt or obligation accrued and no payment will 
be made except as authorized by a bona-fide written Order signed by a duly 
warranted and delegatea Adminsitrative CO. Contractors work AT RISK if they 
perform work under an order that is not bona-fide or is not signed by a duly 
warranted and delegated Adminsitrative CO - and should implement the necessary 
checks and balances within their organizations to ensure that doesn't occur. 

A bona-fide Order will include all of the following elements as applicable, 
the lack of a single applicable element makes an Order defective. Non 
bona-fide Orders shall be brought to the immediate attention of the PCO and 
all Government personnel listed on the face of the Order for dispositioning: 

Date of Order 
- Contract number 

Government Order number 
- Appropriation and accounting data 

Description of service(s) to be performed (preferably a performance 
based statement of work) 
Period(s) of performance, performance timeframe(s) and performance 
deadline(s) 
Place(s) of performance 
Price/risk arrangements (order terms, i.e. FP or T&M) 

- Definitized order Pricing 
Definitized ceilings, if any 
Signature of duly warranted and delegated Adminsitrative CO 
Billing/Invoice address 

- Name of issuina Office 
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Name, sianature and phone number of Adminsitrative CO 

Name of Contractor 

The Contractor shall be bound by the terms and conditions in the Contract and .  
in Orders. Every effort shall be made to find the terms and conditions of an 
Order meaningful and in harmony with/as complementary to those of the 
Contract. In the event of a conflict between a term in an Order and in the 
Contract, the Contract shall control. Patent conflicts should be resolved 
during the RFQ/RFP process, else the risk inheres to the contractor. 

Only the PCO or ACO iS authorized to modify any Contract terms and conditions. 

Any required change to an issued Order may only be made in writing by a duly 
warranted and deleaated Administrative CO with °roper delegated authority. 

G.2 SUBCONTRACTING PROGRAM FOR SMALL BUSINESS AND SMALL DISADVANTAGED 
BUSINESS (EP 52.219-105) (APR 1984) 

(NOT APPLICABLE TO SMA1,L BUSINESS) 

The subcontracting plan submitted by the Contractor and atproved by the 
Contracting Officer for this requirement is incorporated as Attachment 5. 

G.3 SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS 
CONCERNS (EP 52.219-120) (OCT 1991) 

The Contractor shall submit Standard Form (SF) 294, Subcontracting Report 
for Individual Contracts, and/or SF 295, Summary Contract Report, in 
accordance with the instructions on the forms. 

Submit copies of these retorts to: 

Distribution 

original 

1 copy 

Addressee 

Administrative Contracting Officer 

Senior Program Manager 
U.S. EPA 
Office of Small Business Program 
Business Utilization (1230T) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.M. 
Washinaton, D.C. 20460 

G.4 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION 
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SEE ATTACHMENT FOR INVOICE SUBMISSION INSTRUCTIONS 
(ONLY APPLICABLE TO COST TYPE ORDERS/FA 1) 

In order to be considered cronerly submitted, an invoice or request for 
contract financing payment must meet the following requirements in addition to 
the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for 
contract financing payment shall be submitted as an original and five copies. 
The contractor shall submit the invoice or request for contract financing 
nayment to the following offices/individuals in the contract: the original and 
two copies to the Accounting Operations office shown in Block 12 on the 
cover of the contract; two copies to the Project Officer (the Project Officer 
may direct one of these conies to a separate address); and one cony to the 
Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract 
financing payment on the prescribed Government forms. Standard Forms Number 
1034, Public Voucher for Purchases and Services other than Personal, shall be . 
used by contractors to show the amount claimed for reimbursement. Standard 
Form 1035, Public Voucher for Purchases and Services other than Personal 
-Continuation Sheet, shall be used to furnish the necessary supporting detail 
or additional information required by the Contracting Officer. The Contractor 
may submit self-desianed forms which contain the required information. 

(c)(1) The Contractor shall Prepare a contract level invoice or request 
in accordance with the invoice preparation instructions identified as 
Attachment 3. 

(2) The invoice or reauest for contract financina payment shall include 
current and cumulative charges by major cost element such as direct labor, 
overhead, travel, eauipment, and other direct costs. For current costs, each 
major cost element shall include the anpropriate supporting schedule 
identified in the invoice preparation instructions. Cumulative charaes 
renresent the net sum of current charges by cost element for the contract 
period. 

(d)(1) The charges for subcontracts shall he further detailed in a 
supporting schedule showing the major cost elements for each subcontract. 

(d)(2) On a case-by-case basis, when needed to verify the reasonableness 
of subcontractor costs, the Contracting Officer may require that the 
contractor obtain from the subcontractor cost information in the detail set 
forth in (c)(2). This information should be obtained through a means which 
maintains subcontractor confidentiality (for example, via sealed envelopes), 
if the subcontractor exnresses CBI concerns. 

(e) Invoices or requests for contract financing Payment must clearly 
indicate the period of performance for which nayment is requested. Separate 
invoices or requests for contract financina nayment are required for charges 
annlicable to the basic contract and each option neriod. 

(f)(1) Notwithstanding the provisions of the clause of this contract at 
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract 
financing nayment shall be submitted once per month unless there has been a 
demonstrated need and Contracting Officer approval for more frequent billings. 
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When submitted on a monthly basis, the period covered by invoices or requests 
for contractor financing payments shall be the same as the period for monthly 
progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than 
monthly, one submittal each month shall have the same ending period of 
performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly proaress report differ from 
the aggregate amounts claimed in the invoice(s) or request(s) for contract 
financing payments covering the same period, the contractor shall provide a 
reconothation of the difference as part of the payment request. 

G.5 PAYMENTS—FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000) 
DEVIATION 

The Government shall pay the Contractor as follows upon the submission of 
invoices or vouchers approved by the Contracting Officer: 

(a) Hourly rate. 

(1) The amounts shall be computed by multiplying the appropriate hourly 
rates prescribed in the Schedule by the number of direct labor hours 
performed. The rates shall include waues, indirect costs, general and 
administrative expenses, and profit. Fractional parts of an hour shall be 
payable on a prorated basis. Vouchers may be submitted once each month (or at 
more frequent intervals, if approved by the Contracting Officer) to the Paying 
office. The Contractor shall substantiate vouchers by evidence of actual 
payment and by individual daily job, timecards, or other substantiation 
approved by the Contractinc Officer. Prompt.ly after receipt of each 
substantiated voucher, the Government shall, except as otherwise provided in 
this contract and subject to the terms of (e) below, oay the voucher as 
approved by the Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer 
shall withhold 5 percent of the amounts due under this paragraph (a), but the 
total amount withheld shall not exceed $50,000. The amounts withheld shall be 
retained until the execution and delivery of a release by the Contractor as 
provided in paragraph (f) below, 

(3) Unless' the Schedule prescribes otherwise, the hourly rates in the 
Schedule shall not be varied by virtue of the Contractor having performed work 
on an overtime basis. If no overtime rates are provided in the Schedule and 
overtime work is approved in advance by the Contractina Officer, overtime 
rates shall be negotiated. Failure to agree upon these overtime rates shall be 
treated as a dispute under the "Disputes" clause of this contract. If the 
Schedule provides rates for overtime, the premium portion of those rates will 
be reimbursable only to the extent the overtime is approved by the Contracting 
Officer. 

(b) Materials, other direct costs, and subcontracts. 

(1) The allowability of direct materials and other direct costs shall be 
determined by the Contracting Officer in accordance with Subpart 31.2 of the 
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Federal Acquisition Regulation in effect on the date of this contract. 
Reasonable and allocable material handling costs or indirect costs may be 
included in the charge for material or other direct costs to the extent they 
are clearly excluded from the hourly rate. Material handling and/or indirect 
cost rates are snecified in the "Indirect Costs" clause. Material handling 
costs are comprised of indirect costs, including, when appropriate, general 
and administrative expense allocated to direct materials in accordance with 
the Contractor's usual accounting practices consistent with Subpart 31,2 of 
the FAR. Direct materials or other direct costs, as used in this clause, are 
those items which enter directly into the end product, or which are used or 
consumed directly in connection with the furnishing of the end product. 

(2) Subcontracted effort may be included in the fixed hourly rates 
discussed in paragraph (a)(1) of this clause and will be reimbursed as 
discussed in that paragraph. Otherwise, the cost of subcontracts that are 
authorized under the subcontracts clause of this contract shall be 
reimbursable costs under this clause provided that the costs are consistent 
with subtaragrath (3) of this clause. Reimbursable costs in connection with 
subcontracts shall be payable to subcontractors consistent with FAR 32.504 in 
the same manner as for items and services purchased directly for the contract 
under paragraph (a)(1) of this clause. Reimbursable costs shall not include 
any costs arising from the lettina, administration, or supervision of 
performance of the subcontract, if the costs are included in the hourly rates 
payable under paragraph (a)(1) of this clause. 

(3) To the extent able, the Contractor shall (i) obtain materials at the 
most advantageous prices available with due regard to securing trompt delivery 
of satisfactory materials; and (ii) take all cash and trade discounts, 
rebates, allowances, credits, salvage, commissions, and other benefits. When 
unable to take advantage of the benefits, the Contractor shall promptly notify 
the Contracting Officer and give the reasons. Credit shall be given to the 
Government for cash and trade discounts, rebates, allowances, credits, 
salvage, the value of any appreciable scrap, commissions, and other amounts 
that have accrued to the benefit of the Contractor, or would have accrued 
except for the fault or neglect of the Contractor. The benefits lost without 
fault or neglect on the part of the Contractor, or lost through fault of the 
Government, shall not be deducted from gross costs. 

(4) If the nature of the work to be performed requires the Contractor to 
furnish material which is regularly sold to the general public in the normal 
course of business by the Contractor, the price to be Paid for such material, 
notwithstanding (b) (1) above, shall. be  on the basis of an established catalog 
or list price, in effect when the material is furnished, less all applicable 
discounts to the Government; trovided, that in no event shall such trice be in 
excess of the Contractor's sales price to its most favored customer for the 
same item in like auantity, or the current market Price, whichever is lower. 

(c) Contracting Officer notification: For contract administration Purposes, 
the Contractor shall notify the Contracting Officer in writing when the total 
value of all delivery orders issued exceeds 85 percent of the maximum trice 
specified in the schedule. 

(d) Maximum amount. The Government shall not be obligated to pay the 
Contractor any amount in excess of the maximum amount in the Schedule, and the 
Contractor shall not be obligated to continue performance if to do so would 
exceed the maximum amount set forth in the Schedule, unless or until the 
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Contracting Officer shall have notified the Contractor in writing that the 
maximum amount has been increased and shall have snecified in the notice a 
revised maximum that shall constitute the maximum amount for performance under 
this contract. When and to the extent that the maximum amount set forth in 
the Schedule has been increased, any hours expended, and material or other 
direct costs incurred by the Contractor in excess of the maximum amount before 
the increase, shall be allowable to the Same extent as if the hours expended 
and material costs had been incurred after the increase in the maximum amount. 

(e) Audit. At any time before final payment under this contract, the 
Contracting Officer may request audit of the invoices or vouchers and 
substantiatina material. Each payment previously made shall be subject to 
reduction to the extent of amounts, on preceding invoices or vouchers, that 
are found by the Contracting Officer not to have been nroperly payable and 
shall also be subject to reduction for overpayments or to increase for 
undernayments. Upon receipt and approval of the voucher or invoice designated 
by the Contractor as the 'completion voucher" or "completion invoice" and 
substantiatina material, and upon comnliance by the Contractor with all terms 
of this contract (including, without limitation, terms relating to patents and 
the terms of (f) and (g) below), the Government shall promntly pay any balance 
due the Contractor. The completion invoice or voucher, and substantiating 
material, shall be submitted by the Contractor as promptly as practicable 
following completion of the work under this contract, but in no event, later 
than one year (or such longer period as the Contracting Officer may approve in 
writing) from the date of completion. 

(f) Assignment. The Contractor, and each assianee under an assignment 
entered into under this contract and in effect at the time of final payment 
under this contract, shall execute and deliver, at the time of and as a 
condition precedent to final payment under this contract, a release 
discharging the Government, its officers, agents, and emnloyees of and from 
all liabilities, obligations, and claims arising out of or under this 
contract, subject only to the following exceptions: 

(1) Specified claims in stated amounts, or in estimated amounts if the 
amounts are not susceptible of exact statement by the Contractor. 

(2) Claims, together with reasonable incidental expenses, based upon the 
liabilities of the Contractor to third parties arising out of performing this 
contract, that are not known to the Contractor on the date of the execution of 
the release, and of which the Contractor oives notice in writing to the 
Contracting Officer not more than 6 years after the date of the release or the 
date of any notice to the Contractor that the Government is prenared to make 
final payment, whichever is earlier. 

(3) Claims for reimbursement of costs (other than expenses of the 
Contractor by reason of its indemnification of the Government against patent 
liability), including reasonable incidental expenses, incurred by the 
Contractor under the terms of this contract relating to patents. 

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits 
(including any related interest) accruing to or received by the Contractor or 
any assignee, that arise under the materials portion of this contract and for 
which the Contractor has received reimbursement, shall be paid by the 
Contractor to the Government. The Contractor and each assignee, under an 
assignment entered into under this contract and in effect at the time of final 
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Payment under this contract, shall execute and deliver, at the time of and as 
a condition precedent to final payment under this contract, an assianment to 
the Government of such refunds, rebates, or credits (includina any interest) 
in form and substance satisfactory to the Contracting Officer. 

G.G INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION 

(ONLY APPLICABLE TO THE COST REIMBURSEMENT AND T/M ODCs under T&M TASK ORDERS) 
FA 2: Time and Material ONLY - 

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" 
clause, the final indirect cost rates applicable to this contract shall be 
established between the Contractor and the anpropriate Government 
representative (EPA, other Government agency, or auditor), as provided by FAR 
42.703-1(a). EPA's procedures require a Contracting Officer determination of 
indirect cost rates for its contracts. In those cases where EPA is the 
coanizant aaency (see FAR 42.705-1), the final rate proposal shall be 
submitted to the cognizant audit activity and to the following: 

Environmental Protect:Lon Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acauisition Management (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures 
Prescribed in naraaraph (b) below. 

Where EPA is not the cognizant agency, the final rate proposal shall be 
submitted to the above-cited address, to the cognizant audit aaency, and to 
the designated Contracting Officer of the cognizant agency. Upon 
establishment of the final indirect cost rates, the Contractor shall submit an 
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2) 
applicable to the data furnished in connection with the final rates to the 
coanizant audit agency. The final rates shall be contained in a written 
understanding between the Contractor and the appropriate Government 
representative. Pursuant to the "Allowable Cost and Payment" clause, the 
allowable indirect costs under this contract shall be obtained by applying the 
final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, 
the Government shall reimburse the Contractor at billing rates established by 
the apnropriate Government representative in accordance with FAR 42.704, by 
means of a separate indirect cost rate agreement or a contract modification 
subject to adjustment when the final rates are established. The established 
billing rates are currently as follows: 

Cost Center: 
Period: 
Rate: 
Base: 

 

(b)(4) 

 

 

60 monrhs 

 

(b)(4) 

 

    

Cost Center: (b)(4) 
Period: 	Months 1-12 
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Rate: 
Base: 

(b)(4) 

   

       

Cost Center: 
Period: 
Rate: 
Base: 

(b)(4) 

  

  

Months 13 - 24 

   

 

(b)(4) 

 

       

Cost Center: 
Period: 
Rate: 
Base: 

 

(b)(4) 

 

  

Months 25 - 60 

   

  

(b)(4) 

These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government or the Contractor, to 
prevent substantial overpayment or underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect 
costs already billed), including final indirect cost rate adjustments, the 
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with 
coPies to the current EPA Contracting Officers of active contracts, a cost 
imnact statement showing the effect of the indirect cost rate changes for each 
contract. This statement shall compare the cost billed to the cost the 
Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor 
shall notify the current EPA Contractina Officers of the new proposed rates 
when it proposes rates to the Cost Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate 
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation 
Section with the names of the current EPA Contracting Officers for the 
affected contracts. 

(c) Notwithstanding the provisions of naragraphs (a) and (b) above, ceilings 
are hereby established on indirect costs reimbursable under this contract. 
The Government shall not be obligated to pay the Contractor any additional 
amount on account of indirect costs in excess of the ceiling rates listed 
below: 

Cost Center: NONE 
Period: 
Rate: 
Base: 

The ceiling rates specified above are applicable from the effective date of 
the contract throuah the end of the period of performance including any option 
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periods. 

G.7 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EPAAR 1552.242 - 72) (OCT 
2000) 

(a) A Financial Administrative Contracting Officer (FACO) is responsible 
for performing certain post-award functions related to the financial aspects 
of this contract when the EPA is the cognizant federal agency. These functions 
include the following duties: 

(1) Review the contractor's compensation structure and insurance 
plan. 

(2) Negotiate advance agreements applicable to treatment of costs and to 
Independent Research & Development/Bid and Pronosal costs. 

(3) Negotiate changes to interim billing rates and establish final 
indirect cost rates and billing rates. 

(4) Prepare findings of fact and issue decisions related to financial 
matters under the Disputes clause, if appropriate. 

(5) In connection with Cost Accountina Standards: 

(A) Determine the adequacy of the contractor's disclosure statements; 

(B) Determine whether the disclosure statements are in compliance 
with Cost Accounting Standards and FAR Part 31; 

(C) Determine the contractor's compliance with Cost Accounting 
Standards and disclosure statements, if applicable; and 

(D) Negotiate price adjustments and execute supplemental agreements 
under the Cost Accounting Standards clauses at FAR 52.230-3, 52.230-4, and 
52.230-5. 

(6) Review, anprove or disapprove, and maintain surveillance of the 
contractor's purchasina system. 

(7) Perform surveillance, resolve issues, and establish any necessary 
aareements related to the contractor's cost/schedule control system, including 
travel policies/nrocedures, allocation and cost charging methodology, 
timekeeping and labor distribution policies and procedures, subcontract 
payment Practices, matters concernina relationships between the contractor and 
its affiliates and subsidiaries, and consistency between bid and accounting 
classifications. 

(6) Review, resolve issues, and establish any necessary agreements 
related to the contractor's estimating system. 

(b) The FACO shall consult with the contracting officer whenever necessary 
or appropriate and shall forward a copy of all agreements/ decisions to the 
contracting officer unon execution. 

(c) The FACO for this contract is: 
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0.8 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984) 

Project Officer(s) for this conrract: 

Project Officer: Sanjib Chaki 
Ronald Reagan Building 
1300 Pennsylvania Ave, NW 
Mail Code 2833M 
Washington, DC 20004 
Phone:(202) 564-9464 
Email: chaki.saniibepa.gov  

Administrative Contracting Officer: 
Kami Nolte 
Ronald Reagan Buildina 
1300 Pennsylvania Ave, NW 
Mail Code 3803R 
Washington, DC 20004 
Phone:(202) 564-6652 
Email: nolte.kami@epa.cov  

Admin -1strative Contract Specialist: 
Marshand Boone 
Ronald Reaaan Building 
1300 Pennsylvania Ave, NW 
Mail Code 3803R 
Washington, DC 20004 
Phone:(202) 564-6664 
Email: boone.marshandaepa.qov 

0.9 	SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984) 

The Contractor shall submit the information requited by the 'Subcontracts," 
clause to the Contracting Officer and assigned Contract Contracting Officer 
Representative. The Contracting Officer will provide written notice to the 
Contractor of his decision. 

Consent* is given to issue the followina subcontracts: 

(b)(4) 

Conditional consented-to team subcontractors to be inserted by the Government 
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at the time of contract award. Full consent will granted after review and 
approval of the actual subcontract document by the contracting officer. Other 
requirements of the "Subcontracts" clause regarding consent to the above 
listed subcontractors has been met via the pre-award process. 

G.10 GOVERNMENT-FURNISHED DATA (EPAAR 1552.245-71) (APR 1984) 

(a) The Government shall deliver to the Contractor the Government-furnished 
data described in the contract. It the data, suitable for its intended use, 
is not delivered to the Contractor, the Contracting Officer shall equitably 
adjust affected nrovisions of this contract in accordance with the "Changes" 
clause when: 

(1) The Contractor submits a timely written request for an equitable 
adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use the Government-furnished data only in 
connection with this contract. 

(d) The data will be furnished to the Contractor as specified in the 

	None 	 

G.11 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (JUL 2004) DEVIATION 

(a) The contractor shall not fabricate or acquire, an behalf of the 
Government, either directly or indirectly through a subcontract, any item of 
property without written annroval from the Contracting officer. 

(b) In accordance wiuh paragraph (a) above, the contractor is authorized to 
acauire and/or fabricate the equipment listed below for use in the performance 
of this contract. The eauipment is subject to the provisions of the 
"Government Property" clause. 

None 

(c) The Government will provide the following item(s) of Government 
property to the contractor for use in the nerformance of this contract. This 
property shall be used and maintained by the contractor in accordal)ce with the 
provisions of the "Government Pronerty" clause. 

None 	 

(d) The "EPA Contract Property Administration Requirements" provided below 
apnly to this contract. 

U.S. Environmental Protection Agency 
Property Administration Requirements (PAR) 
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1. PURPOSE. This document sets forth the requirements for Environmental 
Protection Aaency (EPA) contractors in the performance of their Government 
property manacement responsibilities under contracts with EPA. These 
requirements supplement those contained in the Government property clause(s) 
in this contract, and part 45 of the Federal Acquisition Regulation (FAR). 

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. 

a. Upon award of a contract, the EPA CO delegates the functions of pronerty 
administration and plant clearance (disposal) for the contract to the EPA 
Property Administration Office. 

b. For contracts containing significant dollar amounts of Government 
proPerty or contracts that present a high risk to the Government, the EPA 
Contract Property Coordinator (CPC) will re-delegate the contract to the 
Defense Contract Management Agency (DCMA) for property administration and 
plant clearance. Upon acceptance of that delegation, DCMA will provide 
notification to the contractor, identifying the assigned property 
administrator (PA) and Plant clearance officer (PLCO). Once delecated to 
DCMA, the DCMA PA is available to the contractor tor assistance in all matters 
of Property administration. 

c. If the contract is not delegated to DCMA for administration and/or plant 
clearance, any reference to PA and/or PLCO shall be construed to mean EPA CPC. 

d. Notwithstanding the delegation, as necessary, the contractor may contact 
the cocnizant EPA CO. In the event of disagreement between the contractor and 
the EPA CPC or the DCMA PA/PLCO, the contractor should seek resolution from 
the cognizant EPA CO. 

3. REQUESTS FOR GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.102, the contractor shall furnish all property 
reauirea for performing Government contracts. If a contractor believes that 
Government facilities are reauired for performance of the contract, the 
contractor shall submit a written request to the CO. At a minimum, the request 
shall contain the following elements: 

1. Contract number for which the facilities are required. 

2. An item(s) description, quantity and estimated cost. 

3. Certification that no like contractor facilities exist which could be 
utilized. 

4. A detailed description of the task-related purpose of the facilities. 

5. Explanation of neaative impact if facilities are not provided by the 
Government. 

6. If applicable, recommend the exception under FAR 45.302-1(a) or any 
applicable EPA class deviation (available upon reauest), and provide any other 
information which would support the furnishing of facilities, including 
contractor-acquired property (CAP). 
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7. Except when the request is for material, a lease versus purchase 
analysis shall be furnished with the request to acquire Property on behalf of 
the Government. 

The contractor may not proceed with acquisition of facilities on behalf of the 
Government until receipt of written authorization from the EPA CO. 

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-
furnished property (GFP), the contractor should receive, from the transferor, 
(either EPA or another contractor) all of the applicable data elements 
(Attachment 1 of this clause) needed to maintain the required records. If this 
information is not provided at the time of receipt of the property, the 
contractor shall request it from the EPA CO. The CO will attempt to obtain the 
data from the previous property holder, or, it data does not exist, will 
assist the current property holder in estimating the elements. Prior to 
sianing an acceptance document for the property, the receiving contractor 
should perform a complete inventory of the property. Responsibility, as well 
as accountability, passes with the signed acceptance. 

When, at the written direction of the EPA CO, the contractor transfers GFP 
to another contractor, or another Agency, the contractor shall provide the 
applicable data elements (Attachment 1 of this clause). [Joon return of the 
Property to EPA, the same data must be provided by the contractor to the EPA 
CO. 

5. RZCORDS OF GOVERNMENT PROPERTY. 

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall 
establish and maintain adeauate property records for all Government property, 
regardless of value, includina pronerty provided to and in the Possession of a 
subcontractor. Material (supplies) provided by the Government or acquired by 
the contractor and billed as a direct charge to the Government is Government 
property and records must be established as such. 

b. The contractor shall establish and maintain the official Government 
property record. (If the contract contains the FAR Clause 52.245-1, the 
Government will maintain the official Government property records.) Such 
records shall contain the applicable data elements (Attachment 1 of this 
clause) for all items of Government_propertv regardless of cost. 

c. The Contractor shall identify all Superfund property and designate it as 
such both on the item and on the official Government property record. If it is 
not practicable to tag the item, the contractor shall write the ID .  number on a 
tag, card or other entity that may be kept with the item or in a file. 

d. Support documentation used for posting entries to the property record 
shall provide complete, current and auditable data. Entries shall be posted 
to the record in a timely manner following an action. 

e. For Government vehicles, in addition to the data elements required by 
EPA, the contractor shall also comply with the General Services Administration . 
(GSA) and Department of Energy (DOE) record and report requirements supplied 
with all EPA provided motor vehicles. If the above requirements were not 
provided with the vehicle, the contractor shall notify the EPA CO. 
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f. When Government nronerty is disclosed to be in the possession or control 
of the contractor but not provided under any contract, the contractor shall 
record and report the pronerty in accordance with FAR 45.502(f) and (h). 

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete 
physical inventory of EPA property at least once per year, unless otherwise 
directed by the PA. Reconciliation shall be completed within 30 calendar days 
of inventory completion. The contractor shall report the results of the 
inventory, including any discrepancies, to the DCMA PA upon completion of the 
reconciliation. The contractor's records shall indicate the completion date 
of the inventory. 

See section 9 herein, Contract Closeout, for information on final inventories. 

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA 
requires an annual summary report, for each contract, by contract number, of 
Government property in the contractor's possession as of September 30 each 
year. 

a. For each classification listed in FAR 45.505-14(a), except material, the 
contractor shall provide the total acquisition cost and total auantity. If 
there are zerd items in a classification, or if there is an ending balance of 
zero, the classification must be listed with zeros in the quantity and 
acquisition cost columns. 

b. For material, the contractor shall provide the total acquisition cost 
only. 

c. Property classified as eauipment, Superfund site eauipment, and special 
test equipment, for the purpose of this report, must be reported on two 
separate lines. The first line shall include the total acolliisition cost and 
quantity of all items or systems with a unit acquisition cost of $25,000 or 
more. The second line shall include the total acquisition cost and auantity of 
all items with a unit acquisition cost of less than $25,000. 

d. For items comprising a system, which is defined as "a group of 
interacting items functioning as a complex whole," the contractor may maintain 
the record as a system noting all components of the system under the main 
component or maintain individual records for each item. However, for the 
annual report of Government nroperty the components must be reported as a 
system with one total dollar amount for the system, if that system total is 
$25,000 or more. 

e. These retorts are due at EPA no later than October 5 of each year. If 
October 5 is not a business day, the report is due on the first business day 
following October 5. 

f. Distribution shall be as follows: 

Original to: 	EPA CPC 

1 copy: 	DCMA PA, if contract is administered by DCMA 

g. EPA Contractors are required to comply with GSA's and DOE's special 
reporcina requirements for motor vehicles. A statement of these requirements 
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will be provided by the EPA Facility Management and Services Division (FMSD) 
concurrent with receipt of each vehicle. 

h. The contractor shall nrovide detailed reports on an as-needed basis, as 
may be requested by the CO or the PA. 

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is comnosed of 
three distinct phases: identification of excess property, reporting of excess 
nroperty, and final disnosition. 

a. Identification of Excess Praoerty. The disposition process begins with 
the contractor identifying Government property that is excess to its contract. 
Effective contractor property control systems provide for disclosing excesses 
as they occur. Once inactive Government property has been determined to be 
excess to the contract to which it is accountable, it must be screened against 
the contractor's other EPA contracts for further use. If the property may be 
reutilized, the contractor shall notify the CO in writing. Government 
property will be transferred to other contracts only when the COs on both the 
current contract and the receiving contract authorize such a transfer in 
writing. 

b. Reporting.  Excess Government Property. Excess Government property shall 
be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF 
Forms 1426-1434) provide the format for reporting of excess Government 
nronerty. Instructions for completing the forms are located at FAR 45.606-5 
and samples may be found in FAR 53.301-1426 thru 1434. Inventory schedules 
shall be forwarded to the DCMA PLCC with a copy to the EPA CO. The cover 
letter, which accompanies the inventory schedules, must include the EPA CO's 
name, address and telephone number. Inventory schedules must also contain 
a notification if the property is Sunerfund property. If the proterty is 
Superfund property, the contractor must also prominently include the following 
language on the inventory schedule: "Note to PLCO: Reimbursement to the EPA 
Superfund is required." When reauested, by the PLCO or the CO, the contractor 
will urovide the fair market value for those items requested. 

c. Disnosition Instructions. 

I. If directed in writing by the EPA CO, the contractor will retain all 
or part of the excess Government nroperty under the current contract for 
possible future requirements. The contractor shall request, from the FLOG, 
withdrawal from the inventory schedule of those items to be retained. 

2. If directed in writing by the EPA CO, the contractor shall transfer 
the uroperty to another EPA contractor. The contractor will transfer the 
nrouerty by shippina it in accordance with the instructions provided by the 
CO. The contractor shall reauest, from the PLCO, withdrawal from the inventory 
schedule of those items to be transferred. Further, the contractor shall 
notify the CO when the transfer is complete. 

3. If directed in writing by the EPA CO, the contractor shall transfer 
the nroperty to EPA. The contractor shall shin/deliver the property in 
accordance with the instructions nrovided by the CO. The contractor will 
request, from the PLCO, withdrawal from the inventory schedule of those items 
to be transferred to EPA. Further, the contractor shall notify the CO when the 
transfer is complete. 
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4. The contractor will ship the property elsewhere if directed, in 
writing, by the PLCO. 

5. The PLCO will either conduct the sale or instruct the contractor to 
conduct a sale of surplus property. The contractor will allow prospective 
bidders access to property offered for sale. 

6. Property abandoned by the PLCO on the contractor's site must be 
disposed of in a manner that does not endanger the health and safety of the 
public. 

7. To effect transfer of accountability, the contractor shall provide 
the recipient of the property with the apnlicable data elements set 'forth in 
Attachment 1 of this clause. The contractor shall also obtain either a signed 
receipt from the recipient, or proof of shipment. The contractor shall update 
the official Government property record to indicate the disposition of the 
item and to close the record. 

9. CONTRACT CLOSEOUT. The contractor shall comnlete a physical inventory of 
all Government property at contract completion and the results, including any 
discrepancies, shall be reported to the DCMA PA. In the case of a terminated 
contract, the contractor shall comnly with the inventory requirements set 
forth in the applicable termination clause. The results of the inventory, as 
well as a detailed inventory listina, must be forwarded to the CO. For 
terminated contracts, the contractor will conduct and report the 
inventory results as directed by the CO. 

However, in order to expedite the disposal process, contractors may be 
required to, or may elect to submit to the CO, an inventory schedule for 
disposal nurposes up to six (6) months prior to contract completion. If such 
an inventory schedule is prepared, the contractor must indicate the earliest 
date that each item may be disposed. 

The contractor shall update all property records to show disposal action. 
The contractor shall notify the noviA PA, in writina, when all work has been 
completed under the contract and all Government property accountable to the 
contract has been disposed. 
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Attachment 1 

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to 
material) the contractor is reauired to maintain, at a minimum, the 
information related to the following .  data elements for EPA Government 
property: 

TED 
Contractor Identification/Tag Number; 
Description; 
Manufacturer; 
Model; 
Serial Number; 
Acquisition Date; 
Date received; 
Acquisition Cost*; 
Acauisition Document Number; 
Location; 
Contract Number; 
Account Number (if supplied); 
Superfund (Yes/No); 
Inventory Performance Date; 
Disposition Date. 

* Acauisition cost shall include the price of the item plus all taxes, 
transportation and installation charges allocable to that item. 

NOTE: For items comprising a system which is defined as, 'a group of 
interacting items functioning as a complex whole," the contractor may maintain 
the record as a system noting all components of the system under the main 
component or maintain individual records for each item. However, for the 
Annual Report of Government Property, the components must be reported as a 
system with one total dollar amount for the system, if that system total is 
$25,000 or more. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 
1552.203-71) (AUG 2000) 

(a) For EPA contracts valued at $1,000,000 or more including all contract 
options, the contractor shall prominently display EPA Office of Inspector 
General Hotline posters in contractor facilities where the work is performed 
under the contract, 

(b) Office of Inspector General hotline posters may be obtained from the 
EPA Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania 
Avenue, NW, Washington, DC 20460, or by calling 1-888-546-8740. 

(c) The Contractor need not comply with paragraph (a) of this clause if it 
has established a mechanism, such as a hotline, by which employees may report 
suspected instances of improper conduct, and provided instructions that 
encourage employees to make such reports. 

H.2 	PRINTING (EPAAR 1552.208 -70) (DEC 2005) 

(a) Definitions. 
"Printing" is the process of composition, plate making, presswork, binding 

and microform; or the end items produced by such processes and equipment. 
Printing services include newsletter production and periodicals which are 
nrohibited under EPA contracts. 

"Composition" applies to the setting of tyne by hot-metal casting, photo 
typesetting, or electronic character uenerating devices for the purpose of 
nroducing camera copy, negatives, a plate or imaue to be used in the 
Production of printing or microform. 

"Camera copy" (or "camera-ready copy") is a final document 
suitable for printing/duolication. 

"Desktoo Publishing" is a method of composition using computers with the 
final outnut or generation of camera copy done by a color inkjet or color 
laser printer. This is not considered -printing." However, if the output from 
desktop publishing is beinu sent to a typesetting device (i.e., Linotronic) 
with camera copy being produced in either paper or negative format, these 
services are considered "printing". 

"Microform" is any product produced in a miniaturized image format, for 
mass or ueneral distribution and as a substitute for conventionally printed 
material. Microform services are classified as printing services and includes 
microfiche and microfilm. The contractor may make up to two sets of microform 
files for archival purposes at the end of the contract period of performance. 

"Duplication" means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such 
as a negative or plate. 

"Requirement" means an individual photocoPying task. (There may be 
multiple requirements under a Work Assignment or Delivery Order. Each 
requirement would be subject to the photocopying limitation of 5,000 copies of 
one page or 25,000 conies of multiple pages in the aggregate per requirement). 

"Zncidental" means a draft and/or proofed document (not a final documentY 
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that is not prohibited from printing under EPA contracts. 

(b) Prohibition. 
(1) The contractor shall not engage in, nor subcontract for, any 

nrinting in connection with the performance of work under this contract. 
Duplication of more than 5,000 copies of one nage or more than 25000 copies 
of multiple nages in the aggregate per requirement constitutes printing. The 
intent of the limitation is eliminate duplication of final documents. 

(2) In compliance with EPA Order 2200.4a, EPA Publication Review 
Procedure, the Office of Communications, Education, and Media Relations is 
responsible for the review of materials generated under a contract published 
or issued by the Agency under a contract intended for release to the public. 

(c) Affirmative Requirements. 
(1) Unless otherwise directed by the contracting officer, the 

contractor shall use double-sided copying to produce any progress report, 
draft report or final report. 

(2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the 
minimum content standards for paper and paper products as set forth in EPA's 
Web site for the Comprehensive Procurement Guidelines at: 
http://www.ena.gov/cpg/.  

(d) Permitted Contractor Activities. 
(1) The nrohibitions contained in paragraph (b) do not nreclude writing, 

editing, or prenaring manuscript copy, or prenaring related illustrative 
material to a final document (camera-ready copy) using desktop publishing. 

(2) The contractor may perform a requirement involving the duplication 
of less than 5,000 copies of only one page, or less than 25,000 copies of 
multiple pages in the aggregate, using one color (black), such paaes shall not 
exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 naper 
stock. Duplication services below these thresholds are not considered 
printing. If performance of the contract will require duplication in excess of 
these thresholds, contractors must immediately notify the contracting 
officer in writing. The contractina officer must obtain a waiver from the 
U. S. Conaress Joint Committee on Printing if it is deemed appropriate to 
exceed the duplication thresholds. Duplication services of "incidentals" in 
excess of the thresholds, are allowable. 

(3) The contractor may perform a reouirement involving the multi-color 
duplication of no more than 100 nages in the aggregate using color copier 
technoloay, such nages shall not exceed the maximum image size of 10 3/4 by • 
14 1/4 inches, or 11 by 17 paper stock. Duplication services below these 
thresholds are not considered printing. If performance of the contract will 
require duplication in excess of these limits, contractors must immediately 
notify the contracting officer in writing. The contracting officer must 
obtain a waiver from the U. S. Congress Joint Committee on Printing. 

(4) The contractor may perform the duplication of no more than a total 
of 100 diskettes or CD-ROM's. Duplication serVices below these thresholds are 
not considered printina. If nerformance of the contract will require 
duplication in excess of these thresholds, contractors must immediately notify 
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the contracting officer in writing. The contracting officer must obtain a 
waiver from the U. S. Congress Joint Committee on Printing. 

(e) Violations. 
The contractor may not encage in, nor subcontract for, any printing in 

connection with the performance of work under the contract. The cost of any 
printing services in violation of this clause will be disallowed, or not 
accepted by the Government. 

(f) Flowdown Provision. 
The contractor shall include in each subcontract which may involve a 

requirement for any printing/duplicating/copying a provision substantially the 
same as this clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 
ALTERNATE I (MAY 1994) DEVIATION 

(a) The Contractor warrants that, to the best of the Contractor's knowledge 
and belief, there are no relevant facts or circumstances which could give rise 
to an organizational conflict of interest, as defined in FAR Subloart 9.5, or 
that the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, 
no actual or notentiai conflict of interest exists or to identify to the 
Contracting Officer any actual or potential conflict of interest the firm may 
have. In emergency situations, however, work may begin but notification shall 
be made within five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational 
conflict of interest is identified during performance, the Contractor will 
immediately make a full disclosure in writing to the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor 
has taken or pronoses to take, after consultation with the Contracting 
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. The Contractor shall continue Performance until notified by the 
Contracting Officer of any contrary action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in whole 
or in part, if it deems such termination necessary to avoid an organizational 
conflict of interest. If the Contractor was aware of a potential. 
organizational conflict of interest prior to award or discovered an actual or 
potential conflict after award and did not disclose it or misrepresented 
relevant information to the Contracting Officer, the Government may terminate 
the contract for default, debar the Contractor from Government contracting, or 
pursue such other remedies as may be Permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant 
agreement placed hereunder prbvisions which shall conform substantially to the 
language of this clause, including this paragraph, unless otherwise authorized 
by the Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 
1552.209-73) (MAY 1994) DEVIATION 
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(a) In addition to the requirements of the contract clause entitled 
"Organizational Conflicts of Interest," the following provisions with regard 
to employee nersonnel nerforming under this contract shall anply until the 
earlier of the following two dates: the termination date of the affected 
employee(s) or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and 
the Contracting Officer of (1) any actual or potential personal conflict of 
interest with regard to any of its amployees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning 
subcontractor employees or consultants working on or having access to 
information regarding this contract, when such conflicts have been reported to 
the Contractor. A nersonal conflict of interest is defined as a relationship 
of an employee, subcontractor employee, or consultant with an entity that may 
impair the objectivity of the employee, subcontractor emnloyee, or consultant 
in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting 
Officer prior to incurring costs for that employee's work when an employee may 
have a personal conflict of interest. In the event that the personal conflict 
of interest does not become known until after performance an the contract 
begins, the Contractor shall immediately notify the Contracting Officer of the 
personal conflict of interest. The Contractor shall continue performance of 
this contract until notified by the Contractina Officer of the annropriate 
action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant 
agreement placed hereunder, except for subcontracts or consultant agreements 
for well drilling, fence erecting, plumbina, utility hookups, security auard 
services, or electrical services, nrovisions which shall conform substantially 
to the language of this clause, including this naragraph (d), unless otherwise 
authorized hy the Contracting Officer. 

H.5 LIMITATION OF FUTURE CONTRACTING (HEADQUARTERS SUPPORT) (EPAAR 
1552.209-74) (OCT 2005) ALTERNATE V (APR 2004) 

(a) The parties to this contract agree that the Contractor will be 
restricted in its future contracting in the manner described below. Except as 
specifically provided in this clause, the Contractor shall be free to compete 
for contracts on an equal basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the 
performance of work pursuant to this contract, is required to develop 
specifications or statements of work and such specifications or statements of 
work are incorporated into an EPA solicitation, the Contractor shall be 
ineligible to perform the work described in that solicitation as a prime 
Contractor or subcontractor under an ensuing EPA contract. If the contractor 
is required to independently audit or perform indenendent verification and 
validation (IV & V) of data/ project/tasks, the contractor is ineligible to 
perform work/tasks associated with the independent IV & V and/or audit. 

(c) Unless otherwise authorized in advance in writing by the Contracting 
Officer, the Contractor or subcontractor, during the life of this contract, 
will be ineligible to enter into a contracts, Task Orders, or EPA/task orders 
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where the Contractor and subcontracting partner had offered 'Advisory and 
Assistance Type Services" AND the Agency implements based on the advisory 
type advice systems design/development/implementation/maintenance of IT 
services (e.g., but not limited to, ORD's Software Engineering and 
Specialized Scientific Software Support ( SES3), Office of Environmental 
Information's ITS-EPA I and II, 027's ITS ESE based on A&AS types advice. 

The Contractor agrees in advance that if any bids/proposals are 
submitted for any work that would require written annroval of the Contracting 
Officer nrior to entering into a contract subject to the restrictions of this 
clause, then the bids/proposals are submitted at the Contractor's own risk. 
Therefore, no claim shall be made aaainst the Government to recover 
bid/proposal costs as a direct cost whether the request for authorization to 
enter into the contract is denied or approved. 

(e) To the extent that the work under this contract requires access to 
proprietary or confidential business or financial data of other companies, and 
as long as such data remains proprietary or confidential, the Contractor shall 
protect such data from unauthorized use and disclosure. 

(f) The Contractor agrees to insert in each subcontract or consultant 
agreement placed hereunder, except for subcontracts or consultant agreements 
for nondiscretionary technical or engineering services, including treatability 
studies, well drilling, fence erecting, plumbing, utility hookups, security 
guard services, or electrical services, provisions which shall conform 
substantially to the lanauage of this clause, including this paragraph (f) 
unless otherwise authorized by the Contracting Officer. The Contractor may 
reauest in writing that the Contractina Officer exempt from this clause a 
particular subcontract or consultant aareement for nondiscretionary technical 
or engineering services not specifically listed above, •including laboratory 
analysis. The Contracting Officer will review and evaluate each reauest on a 
case-by-case basis before approving or disapproving the request. 

(g) If the Contractor seeks an expedited decision regarding its initial 
future contracting request, the Contractor may submit its reauest to both the 
Contracting Officer and the next administrative level within the Contractina 
Officer's organization. 

(h) A review process available to the Contractor when an adverse 
determination is received shall consist of a request for reconsideration to 
the Contracting Officer or a reauest for review submitted to the next 
administrative level within the Contracting Officer's organization. An 
adverse determination resulting from a request for reconsideration by the 
Contracting Officer will not preclude the Contractor from requesting a review 
by the next administrative level. Either a request for review or a request 
for reconsideration must be submitted to the appropriate level within 30 
calendar days after receipt of the initial adverse determination. 

H.6 ANNUAL CERTIFICATION (EPAAR 1552.209-75) (MAY 1994) DEVIATION 

The Contractor shall submit an annual conflict of interest certification to 
the Contracting Officer. In this certification, the Contractor shall certify 
annually that, to the best of the Contractor's knowledge and belief, all 
actual or Potential organizational conflicts of interest have been reported to 
EPA. In addition, in this annual certification, the Contractor shall certify 
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that it has informed its nersonnel who perform work under EPA contracts or 
relating to EPA contracts of their obligation to report personal and 
organizational conflicts of interest to the Contractor. Such certification 
must be signed by a senior executive of the company and submitted in 
accordance with instructions provided by the Contracting Officer. The initial 
certification shall cover the one-year period from the date of contract award, 
and all subsequent certifications shall cover successive annual periods 
thereafter, until expiration or termination of the contract. The 
certification must be received by the Contracting Officer no later than 45 
days after the close of the certification period covered. 

H.7 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-75) (OCT 2002) 

The contracting officer shall complete a Contractor Performance Report 
(Report) within ninety (90) business days after the end of each 12 months of 
contract performance (interim Report) or after the last 12 months (or less) of 
contract performance (final Report) in accordance with EPAAR 1509.170-5. The 
contractor shall be evaluated based on the following ratinas: 

0 = Unsatisfactory, 
1 	Poor, 
2 = Fair, 
3 .= Good, 
4 = Excellent, 
5 - Outstanding, 
N/A = Not Annlicable. 

The contractor may be evall.lated based on the following performance 
categories: 

Quality, 
Cost Control, 
Timeliness of Performance, 
Business Relations, 
Compliance with Labor Standards, 
Compliance with Safety Standards, and 
Meeting Small Disadvantaged Business Subcontracting Requirements. 

(a) The contracting officer shall initiate the process for completing 
interim Reports within five (5) business days after the end of each 12 months 
of contract performance by requesting the project officer to evaluate 
contractor performance for the interim Report. In addition, the contracting 
officer shall initiate the process for completing final Reports within five 
(5) business days after the last 12 months (or less) of contract performance 
by requesting the project officer to evaluate contractor performance for the 
final Report. The final Report shall cover the last 12 months (or less) of 
contract performance. Within thirty (30) business days after the project 
officer receives a request from the contracting officer to complete an 
evaluation, the Project officer shall: 

(1) Comnlete a descrintion of the contract requirements; 

(2) Evaluate contractor performance and assian a rating for auality, 
cost control, timeliness of performance, compliance with labor standards, and 
compliance with safety standards performance categories (including a narrative 
for each ratina); 
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(3) Provide any information regarding subcontracts, key personnel, and 
customer satisfaction; 

(4) Assign a recommended rating for the business relations performance 
category (including a narrative for the rating); and 

(5) Provide additional information appropriate for the evaluation or 
future evaluations. 

(b) The contracting officer shall: 

(1) Ensure the accuracy of the project officer's evaluation by verifying 
that the information in the contract file corresponds with the designated 
project officer's ratings; 

(2) Assicn a ratinc for the business relations and meeting small 
disadvantaged business subcontracting requirements performance categories 
(including a narrative for each rating). 

(3) Concur with or revise the project officer's ratings after 
consultation with the cro'.ect officer; 

(4) Provide any additional information concerning the quality, cost 
control, timeliness of performance, comPliance with labor standards, and 
compliance with safety standards performance categories if deemed anpropriate 
for the evaluation or future evaluations (if any), and provide any information 
regarding subcontracts, key personnel, and customer satisfaction; and 

(5) Forward the Report to the contractor within ten (10) business days 
after the contracting officer receives the project officer's evaluation. 

(c) The contractor shall be granted thirty (30) business days from the date 
of the contractor's receipt of the Report to review and provide a response to 
the contracting officer regardina the contents of the Report. The contractor 
shall: 

(1) Review the Report; 

(2) Provide a response (if any) to the contracting officer on company 
letter head or electronically; 

(3) Complete contractor representation information; and 

(4) Forward the Report to the contracting officer within the designated 
thirty (30) business days. 

(d) The contractor's response to the Report may include written comments, 
rebuttals (disaareements), or additional information. If the contractor does 
not respond to the Report within the designated thirty (30) business days,•the 
specified ratings in the Report are deemed appropriate for the evaluation 
period. In this instance, the contracting officer shall complete the Agency 
review and sian the Report within three (3) business days after expiration of 
the specified 30 business days. 

(e) If the contractor submits comments, rebuttals (disagreements), or 
additional information to the contracting officer which contests the ratings, 
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the contracting officer, in consultation with the project officer, shall 
initially try to resolve the disagreement(s) with the contractor. 

(f) If the disagreement(s) is (are) not resolved between the contractor and. 
the contracting officer, the contracting officer shall provide a written 
recommendation to one level above the contracting officer far resolution as 
promptly as bossible, but no later than five (5) business days after the 
contracting officer is made aware that the disaareement(s) has (have) not been 
resolved with the contractor. The individual who is one level above the 
contractina officer shall: 

(1) Review the contracting officer's written recommendation; and 

(2) Provide a written determination to the contracting officer for 
summary ratings (ultimate conclusion for ratings pertaining to the performance 
period being evaluated) within five (5) business days after the individual one 
level above the Contracting officer receives the contractina officer's written 
recommendation. 

(g) If the disagreement is resolved, the contracting officer shall complete 
the Agency review and sign the Report within three (3) business days after 
consultation. 

(h) The contractina officer shall complete the Agency review and sian the 
Report within three (3) business days after the contracting officer receives a 
written determination for summary ratinas from one level above the contracting 
officer. 

(i) An interim or final Report is considered completed after the 
contracting officer signs the Report. The contractina officer must provide a 
copy of completed Reports (interim and final) to the contractor within two (2) 
business days after completion. 

H.8 SMALL DISADVANTAGED BUSINESS TARGETS (EPAAR 1552.219 - 73) (OCT 2000) 

(a) In accordance with FAR 19.1202-4(a) and EPAAR 52.219-72, the following 
small disadvantaged business (SD3) participation targets proposed by the 
contractor are hereby incorporated into and made part of the contract: 

Contractor 
Targets 

, Total Prime 
Contractor 
Targets 
(Including 
joint venture 
partners and 
team members)  
Total 
Subcontractor 
Targets  

  

NAICS industryl 
subsector(s) 1 Dollars 

TBD I 

 

Percentaae of 
Total Contract 

Value 

 

     

       

       

       

       

        

        

(b) The following specifically identified SDE(s) was (were) considered 
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under the Section - SDB particiPation evaluation factor or subfactor (continue 
on separate sheet if more space is needed): 

(1)	  
(2)	  
(3)	  
(4)	  
(5)	  

The contractor shall promptly notify the contracting officer of any 
substitution of firms if the new firms are not SDB concerns. • 

(c) In accordance with FAR 52.219-25, Small Disadvantaged Business 
Participation Program - Disadvantaged Status and Reporting, the contractor 
shall report on the participation of SDB concerns in the performance of the 
contract no less than thirty (30) calendar days Prior to each annual 
contractor performance evaluation [contracting officer may insert the dates 
for each performance evaluation (i.e., every 12 months after the effective 
date of contract)] or as otherwise directed by the contracting officer. 

H.9 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR 
1990) 

(a) (I) "Rural area small business concern," as used in this clause, means a 
small business concern that is located and conducts its principal operations 
in a rural geographic area (county or parish) listed in the Small Business 
Administration's Listing of Non-Metropolitan Rural Counties by State. 

(2) "Small business concern," as used in this clause, means a concern, 
including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on government 
contracts, and gualified as a small business under the criteria and size 
standard in 13 CFR 121. 

(b) It is the policy of the Environmental Protection Agency (EPA) that rural 
area small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts awarded by EPA. 

(c) The contractor shall use its best efforts to give rural area small 
business concerns the ounortunity to participate in the subcontracts it awards 
to the fullest extent consistent with efficient performance of this contract. 

(d) The contractor shall incorporate the substance of this clause in any 
subcontract that may provide for additional subcontracting ogoortunities. 

H.10 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP 
52.219-115) (JUL 1991) 

(a) It is the Policy of the Environmental Protection Agency that 
historically black colleges and universities shall have the maximum 
practicable opportunity to participate in performing contracts awarded by the 
Agency. 

(b) The Contractor shall use its best efforts to give historically black 
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colleaes and universities the opportunity to participate in any subcontracts 
awarded to the fullest extent consistent with efficient performance of this 
contract. 

(c) .  The contractor shall incornorate the substance of this clause in any 
subcontract which may nrovide for additional subcontracting opportunities. 

11.11 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 
1994) ALTERNATE I (auN 1994) DEVIATION 

(a) The Contractor recoanizes that Contractor employees in nerforming this 
contract may have access to data, either provided by the Government or first 
generated during contract performance, of a sensitive nature which should not 
be released to the public without Environmental Protection Agency (EPA) 
approval. 	Therefore, the Contractor agrees to obtain confidentiality 
agreements from all of its employees working on requirements under this 
contract. 

(b) Such agreements shall contain provisions which stipulate that each 
employee aarees that the employee will not disclose, either in whole or in 
part, to any entity external to EPA, the Department of Justice, or the 
Contractor, any information or data (as defined in FAR Section 27.401) 
provided by the Government or first generated by the Contractor under this 
contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPA Contracting Officer. 
If a contractor, through an employee or otherwise, is subpoenaed to testify or 
produce documents, which could result in such disclosure, the Contractor must 
provide immediate advance notification to the EPA so that the EPA can 
authorize such disclosure or have the opportunity to take action to prevent 
such disclosure. Such agreements shall be effective for the life of the 
contract and for a period of five (5) years after completion of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in 
part, if it deems such termination necessary to prevent the unauthorized 
disclosure of information to outside entities. If such a disclosure 'occurs 
without the written permission of the EPA Contractina Officer, the Government 
may terminate the contract, for default or convenience, or pursue other 
remedies as may be permitted by law or this contract. 

(d) The Contractor agrees to insert in any subcontract or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
lanauage of this clause, including this uaragranh (d), unless otherwise 
authorized by the Contractina Officer. 

H.12 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000) 

(a)(1) Excent as provided in subparagraph (2) below, the Contractor shall 
provide and maintain workers compensation, employer's liability, 
comprehensive general liability (bodily injury), and comprehensive automobile 
liability (bodily injury and property damage) insurance, and such other 
insurance as the Contracting officer may require under this contract. 

(2) The Contractor may, with the approval of the Contractina officer, 
maintain a self-insurance urogram; provided that, with respect to workers' 
compensation, the Contractor is aualified pursuant to statutory authority. 
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(3) All insurance required by this paragraph shall be in a form and 
amount and for those periods as the Contractina officer may require or approve 
and with insurers anproved by the Contracting officer. 

(b) The Contractor agrees to submit for the Contracting officer's approval, 
to the extent and in the manner reauired by the Contracting officer, any other 
insurance that is maintained by the Contractor in connection with the 
performance of this contract and for which the Contractor seeks reimbursement. 

(c) The Contractor.shall be reimbursed for that portion of the reasonable 
cost of insurance allocable to this contract, and reauired or approved under 
this clause, in accordance with its established cost accounting practices. 

H.13 STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989) DEVIATION 

In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any 
subcontractor under this contract shall not be reimbursed for payment of any 
State and local taxes for which an exemption is available. The Contractor is 
responsible for determining the availability of State and local tax exemptions 
and obtaining such exemptions, if available. The Contractor shall include 
this clause, suitably modified to identify the parties, in all subcOntracts at 
any tier. The Contractor shall notify the Contracting Officer if problems 
arise in obtaining a State and local tax exemption. The contractor may seek a 
waiver by the Contracting Officer from this reauirement if the administrative 
burden of seekina an exemption almears to outweigh the Potential savings to 
the Government. 

H.14 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70) (APR 1984) DEVIATION 

APPLICABLE AT CONTRACT LEVEL AND TASK ORDER LEVEL 

(a) Whenever collecting information under this contract, the Contractor 
agrees to comply with the following requirements: 

(1) If the Contractor collects information from public sources, such as 
books, reports, journals, periodicals, public records, or other sources that 
are available to the public withot restriction, the Contractor shall submit a 
list of these sources to the appropriate proaram office at the time the 
information is initially submitted to EPA. The Contractor shall identify the 
information according to source. 

(2) If the Contractor collects information from a State or local 
Government or from a Federal agency, the Contractor shall submit a list of 
these sources to the appronriate program office at the time the information is 
initially submitted to EPA. The Contractor shall identify the information 
according to source. 

(3) If the Contractor collects information directly from a business or 
from a source that represents a business or businesses, such as a trade 
association: 

(i) Before asking for the information, the Contractor shall identify 
itself, explain that it is performina contractual work for the Environmental 
Protection Agency, identify the information that it is seeking to collect, 

Page H-11 of 23 



EP-W-11-012 

explain what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality 
claim covering part or all of the information. If you do assert a claim, the 
information will be disclosed by EPA only to the extent, and by means of the 
procedures, set forth in 40 CFR Part 2, Subpart B. 

(B) If no such claim is made at the time this information is 
received by the Contractor, it may be made available to the public by the 
Environmental Protection Agency without further notice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute 
a written aareement regarding the limitations of the use of this information 
and forward a copy of the aareement to the Contracting Officer. 

(ii) Unon receiving the information, the Contractor shall make a 
written notation that the notice set out above was given to the source, by 
whom, in what form, and on what date. 

(iii) At the time the Contractor initially submits the information 
to the appropriate program office, the Contractor shall submit a list of these 
sources, identify the information according to source, and indicate whether 
the source made any confidentiality claim and the nature and extent of the 
claim, 

(b) The Contractor shall keep all information collected from nonpublic 
sources confidential in accordance with the clause in this contract entitled 
"Treatment of Confidential Business Information" as if it had been furnished 
to the Contractor by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting 
Officer, after a written determination by the appropriate program office, 
prior to entering into any subcontract that will require the subcontractor to 
collect information. The Contractor agrees to include this clause, including 
this naragranh (c), and the clause entitled "Treatment of Confidential 
Business Information" in all subcontracts awarded pursuant to this contract 
that require the subcontractor to collect information. 

H.15 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR 
1984) DEVIATION 

(a) The Contracting Officer, after a written determination by the 
anpropriate nrogram office, may disclose confidential business information 
(CBI) to the Contractor necessary to carry out the work required under this 
contract. The Contractor agrees to use the CBI only under the following 
conditions: 

(1) The Contractor and Contractor's employees shall: (i) use the CBI 
only for the purposes of carrying out the work required by the contract; (ii) 
not disclose the information to anyone other than pronerly cleared EPA 
employees without the prior written approval of the Assistant General Counsel 
for Contracts and Information Law; and (iii) return to the Contractina Officer 
all copies of the information, and any abstracts or excerpts therefrom, upon 
request by the Contracting Officer, whenever the information is no longer 
required by the Contractor for the performance of the work required by the 
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contract, or upon completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to 
the information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concernina the 
use and disclosure of CBI are included for the benefit of, and shall be 
enforceable by, both EPA and any affected businesses having a proprietary 
interest in the information. 

(4) The Contractor shall not use any CBI sunplied by EPA or obtained 
during performance hereunder to compete with any business to which the CBI 
relates. 

(b) The Contractor aarees to obtain the written consent of the CO, after a 
written determination by the appropriate program office, prior to entering 
into any subcontract that will involve the disclosure of CBI by the Contractor 
to the subcontractor. The Contractor agrees to include this clause, including 
this paragraph (b), in all subcontracts awarded pursuant to this contract that 
require the furnishing of CBI to the subcontractor. 

H.16 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT 
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996) 
DEVIATION 

In order to perform duties under the contract, the Contractor will need to 
be authorized for access to Federal Insecticide, Funuicide, and Rodenticide 
Act (FIFRA) confidential business information (CBI). The Contractor and all 
of its employees handlina CBI while working under the contract will be 
required to follow the procedures contained in the security manual entitled 
"FIFRA Information Security Manual." These procedures include applying for 
FIFRA C81 access authorization for each individual workina under the contract 
who will have access to FIFRA CBI, execution of confidentiality agreements, 
and designation by the Contractor of an individual to serve as a Document 
Control Officer. The Contractor will he required to abide by those clauses 
contained in EPAAR 1552.235-70, 1552.235-71, and 1552.235-77 that are 
appropriate to the activities set forth in the contract. 

Until EPA has approved the Contractor's security plan, the Contractor may 
not be authorized for FIFRA CBI access away from EPA facilities. 

H.17 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR 
1552.235-76) (APR 1996) DEVIATION 

(a) . Che Project Officer (PO) or his/her designee, after a written 
determination by the aopropriate program office, may disclose confidential 
business information (CBI) to the Contractor necessary to carry out the work 
required under this contract. The Contractor agrees to use the CBI only under 
the following conditions: 

(1) The Contractor and Contractor's employees shall (i) use the CBI only 
for the purposes of carrying out the work required by the contract; (ii) not 
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disclose the information to anyone other than properly cleared EPA employees 
without the prior written approval of the Assistant General Counsel for 
Information Law or his/her desianee; and (iii) return the CBI to the PO or 
his/her designee, whenever the information is no longer required by the 
Contractor for performance of the work required by the contract, or upon 
comPletion of this contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees who will have access to 
the information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be 
enforceable by, both EPA and any affected businesses having a proprietary 
interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained 
during performance hereunder to comPete with any business to which the CBI 
relates. 

(b) The Contractor aorees to obtain the written consent of the CO, after 
a written determination by the appropriate program office, prior to entering 
into any subcontract that will involve the disclosure of CBI by the Contractor 
to the subcontractor. The Contractor agrees to include this clause, including 
this paragraph (b), in all subcontracts awarded pursuant to this contract that 
reauire the furnishing of CBI to the subcontractor. 

H.I8 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT 
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.238-77) (DEC 1997) 
DEVIATION 

The Contractor shall handle Federal Insecticide, Funaicide, and Rodenticide 
Act (FIFRA) confidential business information (CBI) in accordance with the 
contract clause entitled "Treatment of Confidential Business Information" and 
"Screening Business Information for Claims of Confidentiality," the provisions 
set forth below, and the Contractor's approved detailed security nlan. 

(a) The Project Officer (PO) or his/her designee, after a written 
determination by the appropriate program office, may disclose FIFRA CBI to the 
contractor necessary to carry out the work required under this contract. The 
Contractor shall protect all FIFRA CBI to which it has access (including CBI 
used in its computer operations) in accordance with the followinc 
requirements: 

(1) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the FIFRA Information Security Manual. The manual may 
be obtained from the Project Officer (PO) or the Chief, Information Services 
Branch (ISB), Program Manaaement and Support Division, Office of Pesticide 
Programs (OPP) (H7502C), U.S. Environmental Protection Agency, Ariel Rios 
Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460. 

(2) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the Contractor's security plan(s) approved by EPA. 
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(3) Prior to receiPt of FIFRA CBI by the Contractor, the Contractor 
shall ensure that all employees who will be cleared for access to FIFRA CBI 
have been briefed on the handling, control, and security reuuirements set 
forth in the FIFRA Information Security Manual. 

(4) The Contractor Document Control Officer (DCO) shall obtain a signed 
copy of the FIFRA "Contractor Employee Confidentiality Aareement" from each of 
the Contractor's employees who will have access to the information before the 
employee is allowed access. 

(b) The Contractor aurees that these requirements concerning protection of 
FIFRA CBI are included for the benefit of, and shall be enforceable by, both 
EPA and any affected business having a proprietary interest in the 
information. 

(c) The Contractor understands that CBI obtained by EPA under FIFRA may not 
be disclosed except as authorized by the Act, and that any unauthorized 
disclosure by the Contractor or the Contractor's employees may subject the 
Contractor and the Contractor's employees to the criminal penalties specified 
in FTFRA (7 U.S.C. 136h(f)). For purposes of this contract, the only 
disclosure's that EPA authorizes the Contractor to make are those set forth in 
the clause entitled "Treatment of Confidential Business Information." 

(d) The Contractor agrees to include the provisions of this clause, 
includina this paragraph (d), in all subcontracts awarded pursuant to this 
contract that require the furnishing of CBI to the subcontractor. 

(e) At the request of EPA or at the end of the contract, the Contractor 
shall return to the EPA PO or his/her designee all documents, logs, and 
magnetic media which contain FIFRA CBI. In addition, each Contractor employee 
who has received FIFRA CBI clearance will sign a "Confidentiality Agreement 
for Contractor Employees Upon Relinouishing FIFRA CBI Access Authority." The 
Contractor DCO will also forward those agreements to the EPA PO or his/her 
designee, with a copy to the CO, at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the 
security requirements, the CO shall eauitably adjust affected provisions of 
this contract, in accordance with the "Changes" clause when: 

(1) The Contractor submits a timely written request 
for an eauitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

H.19 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS 
INFORMATION (EPAAR 1552.235-78) (DEC 1997) DEVIATION 

The Contractor shall handle Toxic Substances Control Act (TSCA) confidential 
business information (CBI) in accordance with the contract clause entitled 
"Treatment of Confidential Business Information" and "Screenina Business 
Information for Claims of Confidentiality." 

(a) The Project Officer (PO) or his/her designee, after a written 
determination hy the appropriate program office, may disclose TSCA CBI to the 
contractor necessary to carry out the work required under this contract. The 
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Contractor shall protect all TSCA CBI to which it has access (including CBI 
used in its computer onerations) in accordance with the following 
requirements: 

(1) The Contractor and Contractor's employees shall follow the security 
procedures set forth in the TSCA CBI Security Manual. The manual may be 
obtained from the Director, Information Management Division (IMD), Office of 
Pollution Prevention and Toxics (OPPT), U.S. Environmental Protection Agency 
(EPA), Ariel Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 
20460. Prior to receipt of TSCA CBI by the Contractor, the Contractor shall 
ensure that all employees who will be cleared for access to TSCA CBI have been 
briefed on the handling, control, and security requirements set forth in the 
TSCA CBI Security Manual. 

(2) The Contractor shall permit access to and inspection of the 
Contractor's facilities in use under this contract by representatives of EPA's 
Assistant Administrator for Administration and Resources Management, and the 
TSCA Security Staff in the OPPT, or by the EPA Project Officer. 

(3) The Contractor Document Control Officer (DCO) shall obtain a signed 
copy of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and Approval," 
from each of the Contractor's employees who will have access to the 
information before the employee is allowed access. In addition, the 
Contractor shall obtain from each employee who will be cleared for TSCA CBI 
access all information required by EPA or the U.S. Office of Personnel 
Management for EPA to conduct a Minimum Background Investigation. 

(b) The Contractor agrees that these requirements concerning protection of 
TSCA CBI are included for the benefit of, and shall be enforceable by, both 
EPA and any affected business having a proprietary interest in the 
information. 

(c) The Contractor understands that CBI obtained by EPA under TSCA may not 
be disclosed except as authorized by the Act, and that any unauthorized 
disclosure by the Contractor or the Contractor's employees may subject the 
Contractor and the Contractor's emoloyees to the criminal penalties specified 
in TSCA (15 U.S.C. 2613(d)). For purposes of this contract, the only 
disclosures that EPA authorizes the Contractor to make are those set forsh in 
the clause entitled 'Treatment of Confidential Business Information." 

(d) The Contractor aarees to include the provisions of this clause, 
including this paragraph (d), in all subcontracts awarded pursuant to this 
contract that require the furnishing of CBI to the subcontractor. 

(e) At the request of EPA or at the end of the contract, the Contractor 
shall return to the EPA PO or his/her designee, all documents, logs, and 
magnetic media which contain TSCA CBI. In addition, each Contractor employee 
who has received TSCA CBI clearance will sign EPA Form 7740-18, 
"Confidentiality Aareement for Contractor Employees Croon Relinquishing TSCA 
CBI Access Authority." The Contractor DCO will also forward those agreements 
to the EPA OPPT/IMD, with a copy to the CO, at the end of the contract. 

(f) If, subsequent to the date of this contract, the Government changes the 
security reouirements, the CO shall equitably adjust affected provisions of 
this contract, in accordance with the "Changes' clause, when: 
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(1) The Contractor submits a timely written reauest for an eauitable 
adjustment; and, 

(2) The facts warrant an equitable adjustment. 

H.20 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 
1552.235-79) (APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to 
release information submitted by the Contractor either in response to this 
solicitation or pursuant to the provisions of this contract, to individuals 
not employed by EPA. Business information that is ordinarily entitled to 
confidential treatment under existing Agency regulations (40 C.F.R. Part 2) 
may be included in the information released to these individuals. 
Accordingly, by submission of this proposal or signature on this contract or 
other contracts, the Contractor hereby consents to a limited release of its 
confidential business information (CBI). 

(10) Possible circumstances where the Agency may release the Contractor's CBI 
include, but are not limited to the following: 

(1) Tc other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, 
(CERCLA or Superfund); 

(2) To tne U.S. Department of Justice (DOJ) and contractors employed by 
DOJ for use in advising the Aoency and representing the Agency in procedures 
for the recovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA 
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially 
Responsible Parties) for purposes of facilitatino settlement or litiaation of 
claims against such parties; 

(4) To other Agency contractors who, for purposes of performing the work 
required under the respective contracts, reauire access to information the 
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal 
Water Pollution Control'Act (33 U.S.C.1251 et sec.); the Safe Drinking Water 
Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and 
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery 
Act (42 U.S.C. 6901 ez seq.); the Toxic Substances Control Act (15 U.S.C. 2601 
et seq.); or the Comprehensive Environmental Response, Comnensation, and 
Liability Act (42 U.S.C. 9601 et seq.); 

(5) To other Agency contractors tasked with assisting the Agency in 
handling and processing information and documents in the administration of 
Agency contracts, such as providino both preaward and post award audit support 
and specialized technical suPport to the Agency's technical evaluation panels; 

(6) To employees of grantees working at EPA under the Senior 
Environmental Employment (SEE) Proaram; 

(7) To Speaker of the House, President of the Senate, or Chairman of a 
Committee or Subcommittee; 
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(8) To entities such as the General Accounting Office, boards of 
contract appeals, and the Courts in the resolution of solicitation or contract 
protests and disputes; 

(9) Tc Agency contractor employees engaged in information systems 
analysis, development, operation, and maintenance, including performina data 
processing and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised aareement. 

(c) The Agency recognizes an obligation to nrotect the contractor from 
comnetitive harm that may result from the release of such information to a 
competitor. (See also the clauses in this document entitled "Screening 
Business Information for Claims of Confidentiality" and "Treatment of 
Confidential Business Information.') Except where otherwise provided by law, 
the Agency will permit the release of CBI under subparagraphs (1), (3), (4), 
(5), (5), or (9) only pursuant to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the 
confidentiality agreement. With resnect to Potentially Responsible Parties, 
such confidentiality agreements may permit further disclosure to other 
entities where necessary to further settlement or litigation of claims under 
CERCIA. Such entities include, but are not limited to accounting firms and 
technical experts able to analyze the information, provided that they also 
agree to be bound by an appropriate confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's 
CBI to the public pursuant to a request filed under the Freedom of Information 
Act. 

(f) The Contractor agrees to include this clause, including this paragranh 
(f), in all subcontracts at all levels awarded pursuant to this contract that 
require the furnishing of confidential business information by the 
subcontractor. 

H.21 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION 

(a) The Project Officer is the nrimary representative of the Contracting 
Officer authorized to provide technical direction on contract performance. 

(b) Individuals other than the Project Officer may be authorized to provide 
technical direction. If individuals other than the Project Officer are 
authorized to provide technical direction, their names will be specified in 
the contract, delivery order, work assignment or technical direction document 
as appronriate. A Delivery Order Project Officer, Work Assignment Manager or 
Task Manager is authorized to provide technical direction, subject to the 
limitations set forth below, only on his/her delivery order, work assignment 
or technical direction document. 

(c) "technical direction includes: 

(1) Direction to the contractor which assists the.contractor in 
accomplishing the Statement of Work. 
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(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, 
work assignment or technical direction document statement of work. The 
Project Officer or any other technical renresentative of the Contracting 
Officer does not have the authority to issue technical direction which (1) 
institutes additional work outside the scone of the contract, delivery order, 
work assignment or technical direction document; (2) constitutes a chance as 
defined in the "Changes" clause; (3) causes an increase or decrease in the 
estimated cost of the contract, delivery order, work assignment or technical 
direction document; (4) alters the period of performance; or (5) changes any 
of the other express terms or conditions of the contract, delivery order, work 
assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing 
within five (5) calendar days after verbal issuance. One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer 
and the Project Officer. 

H.22 Key Personnel (EPAAR 1552.237 -72) (FEB 1995) DEVIATION 

(a) The Contractor shall assign to this contract the followina key 
personnel: 

FUNCTIONAL AREA 1: Integrated Program Support (IPS) Services: 
Proaram Manager - N/A 
Senior Management Analyst - N/A 
Senior System Analyst - N/A 
Senior Enterprise Architect - N/A 

FUNCTIONAL AREA 2: Independel  Assessments lnd Support (IAS)Services: 
Program Manaaer - (W(4)  
Senior Information Assurance  Analyst -kb)(4)  
Senior Systems Analyst -IM(4)  
Senior Management Analyst - M() 

(b) During the first 90 calendar days of performance, the Contractor shall 
make no substitutions of key personnel unless the substitution is necessitated 
by illness, death, or termination of employment. The Contractor shall notify 
the Contracting Officer within 15 calendar days after the occurrence of any of 
these events and provide the information required by paraoraoh (c) of this 
clause. After the initial 90 day period, the Contractor shall submit the 
information reauired by naragranh (c) to the Contracting Officer at least 15 
days prior to makina any nermanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting 
Officer. Proposed substitutes should have comparable qualifications to those 
of the nersons being replaced. The Contracting Officer will notify the 
Contractor within 15 calendar days after receipt of all required information 
of the decision on substitutions. This clause will be modified to reflect any 
approved changes of key personnel. 

H.23 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984) DEVIATION 
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If it is established at award or subseauently becomes a contractual 
requirement to collect identical information from ten (10) or more public 
respondents, the Paperwork Reduction Act of 1960, 44 U.S.C. 3501 et seq. 
applies. In that event, the Contractor shall not take any action to solicit 
information from any of the public respondents until notified in writing by 
the Contractina Officer that the required Office of Manaaement and Budget 
(OMB) final clearance was received. 

H.24 GOVERNMENT - CONTRACTOR RELATIONS (JUN 99) (EPAAR 1552.237-76) (JUN 
1999) 

(a) The Government and - the Contractor understand and agree that the 
services to be delivered under this contract by the contractor to the 
Government are non-personal services and the parties recognize and agree that 
no employer-employee relation-ship exists or will exist under the contract 
between the Government and the Contractor's personnel. It is, therefore, in 
the best interest of the Government to afford both parties a full 
understanding of their respective obligations. 

(b) Contractor personnel under this contract shall not: 

(1) Be placed in a position where they are under the supervision, 
direction, or evaluation of a Government employee. 

(2) Be placed in a position of command, supervision, administration or 
conl=rol over Government personnel, or over personnel of other Contractors 
under other EPA contracts, or become a part of the Government organization. 

(3) Be used in administration or supervision of Government procurement 
activities. 

(C) Employee Relationship: 

(1) The services to be performed under this contract do not require the • 
Contractor or his/her personnel to exercise personal judgment and discretion 
on behalf of the Government. Rather the Contractor's personnel will act and 
exercise personal judgment and discretion on behalf of the Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by 
the U.S. Environmental Protection Acency under its responsibility for good 
order, administration, and security are applicable to all personnel who enter 
the Government installation or who travel on Government transportation. This 
is not to be construed or interureted to establish any degree of Government 
control that is inconsistent with a non-personal services contract. 

(a) Inapplicability of Employee Benefits: This contract does not create 
an employer-employee relationship. Accordingly, entitlements and benefits 
applicable to such relationships do not apply. 

(1) Payments by the Government under this contract are not subject to 
Federal income tax withholdings. 
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(2) Payments by the Government under this contract are not subject to 
the Federal Insurance Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation 
benefits under the Social Security Act, as amended, by virtue of performance 
of this contract. 

(4) The Contractor is not entitled to workman's compensation benefits 
by virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for 
performance of this contract is contained in the provisions tor payment under 
this contract. 

(e) Notice. It is the Contractor's, as well as, the Government's 
responsibility to monitor contract activities and notify the Contracting 
Officer if the Contractor believes that the intent of this clause has been or 
may be violated. 

(1) The Contractor should notify the Contracting Officer in writing 
promptly, within 	 calendar days from the date of any incident that the 
Contractor considers to constitute a violation of this clause. The notice 
should include the date, nature and circumstance of the conduct, the name, 
function and activity of each Government employee or Contractor official or 
employee involved or knowledgeable about such conduct, identify any documents 
or substance of any oral communication involved in the conduct, and the 
estimate in time by which the Government must respond to this notice to 
minimize cost, delay or disruption of performance. 

(2) The Contracting Officer will promptly, within 	 calendar days 
after receipt of notice, respond to the notice in writina 	In responding, the 
Contracting Officer will either: 

(i) confirm that the conduct is in violation and when necessary 
direct the mode of further performance, 

(ii) countermand any communication regarded as a violation, 

(iii) deny that the conduct constitutes a violation and when 
necessary direct the mode of further performance; or 

(iv) in the event the notice is inadequate to make a decision, advise 
the Contractor what additional information is required, and establish 
the date by which it should be furnished by the Contractor and the date 
thereafter by which the Government will respond. 

H.25 ACCESS TO EPA COMPUTERS (EP 52.239 - 101) (FEB 1986) 

The personnel listed below have been authorized access to EPA computers in 
the performance of this contract. In the event of changes to this listing 
through a reassignment, resignation, termination, completion of a task or any 
other reason making such access unnecessary, the Contractor shall immediately 
notify the Contracting Officer. 

TBD 
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H.26 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72) 
(APR 1984) DEvIATION 

The Contractor shall not fabricate nor acauire under this contract, either 
directly or indirectly through a subcontract, any item of nonexpendable 
property without written approval from the Contracting Officer. 

H.27 TASK-ORDER AND DELIVERY-ORDER OMBUDSMAN (EP-S 00-02) (SEP 2000) 
DEVIATION 

The Task-Order and Delivery-Order Ombudsman for this contract is: 
Competition Advocate: Susan Moroni 

Name: 
Address: 	1200 Pennsylvania Avenue, N.W. 3801R 

Washington, D.C. 20460  
Telephone Number: (202) 564-4321  
Facsimile Number: (202) 565-2473  
E-Mail Address: moroni.susangepa.gov  

H.28 SECURITY REQUIREMENTS FOR CONTRACTORS PERFORMING SERVICES ON-SITE FOR 
THE ENVIRONMENTAL PROTECTION AGENCY (EP-S 02-01) (JAN 2002) DEVIATION 

(a) Definitions: Far purposes of this clause, on-site refers to any 
federally-owned or leased space and any commercial space primarily occupied by 
federal workers. It also includes EPA designated superfund sites regardless 
of whether or not they are federally-owned or leased. 

(b) Contractor employees working under this contract who will perform work 
on-site shall be subject to security screening requirements. Contractors are 
resnonsible for performing the background checks and for screening 
unacceptable candidates from the pool of on-site workers. Contractors are 
required to maintain records of background checks and to make them available 
for Government review upon demand. 

(c) The Contractor is responsible for completing a background check on each 
of his employees nrior to the employees beginning work on-site. To be valid, 
a background check must have been performed within the 6 month period prior to 
the employee beginning on-site work. At a minimum, the background check will 
include: 

1. National criminal and civil records; 

2. Credit report; 

3. Social security number trace; 
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4. Verification of "S citizenship or legal resident status; 

5. Written inquiries to appropriate local law-enforcement aaencies, 
former emnloyers and supervisors, references, and schools attended by the 
person under investigation; and 

6. Professional license and certification verification. 

(d) EPA may designate certain contractor employees who will be subject to 
higher levels of scrutiny. In those instances,• the employee and the 
parameters of the investigation will be specified in this clause. 

(e) Whenever a contractor becomes aware that the retention of an employee 
for work at an on-site location under an EPA contract is inconsistent with the 
interests of national security, such information shall be immediately provided 
to the Contracting Officer, and the employee shall be immediately removed from 
the site and replaced with a aualified substitute. 

(f) The Contractor agrees to insert terms that conform substantially to the 
language of this clause in all subcontracts under this contract. 

H.29 GOVERNMENT HOLIDAYS (LOCAL LRT-04-02) (DEC 2001) 

The following holidays are observed by the Government and the normal 
operation of the facilities will be closed on these days: 

New Year's Day 
Martin Luther King's Birthday 
Presidents Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans' Day 
Thanksgiving Day 
Christmas Day 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

1.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTTCE: 

The following solicitation provisions and/or contract cla'ses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.202-1 JUL 2004 DEFINITIONS 
52.203-3 APR 1984 GRATUITIES 
52.203-5 APR 1984 COVENANT AGAINST CONTINGENT.  FEES 
52.203-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 

GOVERNMENT 
52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES 
52.203-8 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF 

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 

IMPROPER ACTIVITY 
52.203-12 SEP 2007 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN 

FEDERAL TRANSACTIONS 
52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 

PAPER 
52.204-7 APR 2008 CENTRAL CONTRACTOR REGISTRATION 
52.204-9 SEP 2007 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL 
52.204-10 SEP 2007 REPORTING SUBCONTRACT AWARDS 
52.209-6 SEP 2006 PROTECTING TEE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 
2006) 

52.215-2 JUN 1999 AUDIT AND RECORDS—NEGOTIATION 
52.215-10 OCT 1997 PRICE REDUCTION FOR DEFECTIVE COST OR 

PRICING DATA 
52.215-12 OCT 1997 SUBCONTRACTOR COST OR PRICING DATA 
52.215-15 OCT 2004 PENSION ADJUSTMENT AND ASSET REVERSIONS 
52.215-17 OCT 1997 WAIVER OF FACILITIES CAPITAL COST OF MONEY 
52.216-7 DEC 2002 ALLOWABLE COST AND PAYMENT 
52.216-8 MAR 1997 FIXED FEE 
52.216-29 FEB 2007 TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL 

REQUIREMENTS—NON-COMMERCIAL ITEM 
ACQUISITION WITH ADEQUATE PRICE COMPETITION 
(FEB 	2007) 

52.216-30 FEB 2007 TIME-AND-MATERIALS/LABOR HOUR PROPOSAL 
REQUIREMENTS—NON-COMMERCIAL ITEM 
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52.219-4 

52.219-8 
52.219-9 

FEB 

JUL 

MAY 
OCT 

2007 

2005 

2004 
2001 
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ACQUISITION WITHOUT ADEQUATE PRICE 
COMPETITION (FEB 2007) 
TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL 
REQUIREMENTS-COMMERCIAL ITEM ACQUISITION 
(FEB 2007) 
NOTICE OF PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS 
UTILIZATION OF SMALL BUSINESS CONCERNS 
SMALL BUSINESS SUBCONTRACTING PLAN ALTERNATE 
II 	(OCT 2001) 

52.219-16 JAN 1999 LIQUIDATED DAMAGES--SUBCONTRACTING PLAN 
32.222-3 JUN 2003 CONVICT LABOR 
52.222-26 MAR 2007 EQUAL OPPORTUNITY (MAR 2007) 
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 	(SEP 2006) 

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 

52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS 	(SEP 2006) 

52.222-43 NOV 2006 FAIR LABOR STANDARDS ACT AND SERVICE 
CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE 
YEAR AND OPTION CONTRACTS) 	(NOV 2006) 

52.222-54 MAY 2009 EMPLOYMENT ELIGIBILITY VERIFICATION 
52.223-6 MAY 2001 DRUG-FREE WORKPLACE 
52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING 
52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
52.226-5 NOV 2007 RESTRICTIONS ON SUBCONTRACTING OUTSIDE 

DISASTER OR EMERGENCY AREA 
52.227-1 DEC 2007 AUTHORIZATION AND CONSENT 
52.227-2 DEC 2007 NOTICE AND ASSISTANCE REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT 
52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL 
52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL ALTERNATE II (DEC 

2007) 
52.227-14 nEc 2007 RIGHTS IN DATA--GENERAL ALTERNATE III 	(DEC 

2007) 
32.227-14 DEC 2007 RIGHTS IN DATA--GENERAL ALTERNATE V (DEC 

2007) 
52.227-16 JUN 1987 ADDITIONAL DATA REQUIREMENTS 
52.227-17 DEC 2007 RIGHTS IN DATA--SPECIAL WORKS 
52.228-5 JAN 1997 INSURANCE-WORK ON A GOVERNMENT INSTALLATION 
52.229-3 APR 2003 FEDERAL, STATE, AND LOCAL TAXES 
52.232-1 APR 1984 PAYMENTS 
52.232-8 FEB 2002 DISCOUNTS FOR PROMPT PAYMENT 
52.232-11 APR 1984 EXTRAS 
52.232-17 OCT 2008 INTEREST 
52.232-20 APR 1984 LIMITATION OF COST 
52.232-25 OCT 2008 PROMPT PAYMENT 
52.232-25 OCT 2008 PROMPT PAYMENT ALTERNATE I 	(FEB 2002) 
52.232-34 MAY 1999 PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER 

THAN CENTRAL CONTRACTOR REGISTRATION 
52.233-1 JUL 2002 DISPUTES ALTERNATE I 	(DEC 1991) 
52.233-3 AUG 1996 PROTEST AFTER AWARD 
52.233-3 AUG 1996 PROTEST AFTER AWARD ALTERNATE I 	(JUN 1985) 
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52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
52.237-2 APR 1984 PROTECTION OF GOVERNMENT BUILDINGS, 

EQUIPMENT, AND VEGETATION 
52.242-1 APR 1984 NOTICE OF INTENT TO DISALLOW COSTS 
52.242-3 MAY 2001 PENALTIES FOR UNALLOWABLE COSTS 
52.242-4 JAN 1997 CERTIFICATION OF FINAL INDIRECT COSTS 
52.242-13 JUL 1995 BANKRUPTCY 
52.243-1 AUG 1987 CHANGES--FIXED-PRICE 
52.243-1 AUG 1987 CHANGES—FIXED-PRICE ALTERNATE III (APR 

1984) 
52.243-2 AUG 1987 CHANGES--COST REIMBURSEMENT ALTERNATE I (APR 

1984) 
52.243-3 SEP 2000 CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS 
52.244-2 JUN 2007 SUBCONTRACTS 	(JUNE 2007) 
52.244-2 MAR 1996 SUBCONTRACTS (JUNE 2007) ALTERNATE I 	(JUN 

2007) 
52.246-25 FEB 1997 LIMITATION OF LIABILITY--SERVICES 
52.249-4 APR 1984 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (SERVICES) 	(SHORT FORM) 
52.249-6 MAY 2004 TERMINATION (COST-REIMBURSEMENT) 
52.249-6 MAY 2004 TERMINATION (COST -REIMBURSEMENT) ALTERNATE 

IV 	(SEP 	1996) 
52.249-8 APR 1984 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) 
52.249-14 APR 1984 EXCUSABLE DELAYS 
52.253-1 JAN 1991 COMPUTER GENERATED FORMS 

1.2 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4) (JUN 
1996) DEVIATION 

(a) In accordance with Executive Order 12873, dated October 20, 1993, as 
amended by Executive Order 12995, dated March 25, 1996, the Offeror/Contractor 
is required to submit paper documents, such as offers, letters, or reports, 
that are printed/copied double-sided on recycled paper that has at least 20% 
postconsumer material. 

(b) The 20% standard applies to high-sneed copier paper, offset paper, forms 
bond, computer printout paper, carbonless paper, file folders, white woven 
envelopes, and other uncoated printed and writing paper, such as writing and 
office paper, book pater, cotton fiber paper, and cover stock. An alternative 
standard to meeting the 20% postconsumer material standard is 50% recovered 
material content of certain industrial by-products. 

1.3 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997) 

(a) The Contractor shall make the following notifications in writing: 

(1) When the Contractor becomes aware that a change in its ownership 
has occurred, or is certain to occur, that could result in chanaes in the 
valuation of its capitalized assets in the accounting records, the Contractor 
shall notify the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever 
changes to asset valuations or any other cost changes have occurred or are 
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certain to occur as a result of a change in ownership. 

(b) The Contractor shall-- 

(1) Maintain current, accurate, and comnlete inventory records of assets 
and their costs; 

(2) Provide the ACO or designated representative ready access to the 
records upon reuuest; 

(3) Ensure that all individual and grouped assets, their capitalized 
values, accumulated depreciation or amortization, and remaining useful lives 
are identified accurately before and after each of the Contractor's ownership 
changes; and 

(4) Retain and continue to maintain depreciation and amortization 
schedules based on the asset records maintained before each Contractor 
ownership chanae. 

(c) The Contractor shall include the substance of this clause in all 
subcontracts under this contract that meet the applicability reuuirement of 
FAR 15.408(k). 

1.4 	ORDERING (FAR 52.216 - 18) (OCT 1995) 

(a) Any suoulies and services to be furnished under this contract shall be 
ordered by issuance of delivery orders or task orders by the individuals or 
activities designated in the Schedule. Such orders may be issued from 
effective date of contract throuah end of contract effective period. 

(b) All delivery orders or task orders are subject to the terms and 
conditions of this contract. In the event of conflict between a delivery 
order cr task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when 
the Government deposits the order in the mail. Orders may be issued orally, 
by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 

1.5 	ORDER LIMITATIONS (FAR 52.216 -19) (OCT 1995) 

(a) Minimum order. When the Government requires supnlies or services 
covered by this contract in an amount of less than 	, the Government 
is not obligated to purchase, nor is the contractor obligated to furnish, 
those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor-- 

(1) Any order for a single item in excess of N/A ; 

(2) Any order for a combination of items in excess of N/A; 
(3) A series of orders from the same ordering office within N/A days 

that together call for quantities exceeding the limitation in subparagraph (1) 
or (2) above. 

(c) If this is a requirements contract (i.e., includes the Reqdirements 
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clause at subsection 52.216-21 of the Federal Acouisition Reaulation ), the 
Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the :raximum-order limitations in 
paraaraph (b) above. 

(d) Notwithstandina paragraphs (b) and (c) above, the Contractor shall honor 
any order exceeding the maximum order limitations in Paraaraph (b), unless 
that order (or orders) is returned to the ordering office within 	 
days after issuance, with written notice stating the Contractor's intent not 
to ship the item (or items) called for and the reasons. Upon receiving this 
notice, the Government may accuire the supplies or services from another 
source. 

1.6 	INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services 
specified, and effective for the period stated, in the Schedule. The 
quantities of supplies and services specified in the Schedule are estimates 
only and are not purchased by this contract. 

(b) Delivery or Performance shall be made only as authorized by orders 
issued in accordance with the Ordering clause. The Contractor shall furnish 
to the Government, when and if ordered, the supnlies or services specified in 
the Schedule un to and including the quantity designated in the Schedule as 
the "maximum. The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the 'minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause 
or in the Schedule, there is no limit on the number of orders that may be 
issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not 
• completed within that period shall be completed by the Contractor within the 

time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same 
extent as if the order were completed during the contract's effective period; 
Provided, that the Contractor shall not be required to make any deliveries 
under this contract after 180 days beyond the expiration date of the contract. 

1.7 APPLICABILITY OF CERTAIN CLAUSES INCORPORATED BY REFERENCE 

1.8 SMALL BUSINESS SUBCONTRACTING PLAN (FAR 52.219-9) (APR 2008) DEVIATION 

APPLICABLE TO LARGE BUSINESS/FUNCTIONAL AREA (1) ONLY 

(a) This clause does not apply to small business concerns. 

(b) Definitions. As used in this clause- 

"Alaska Native Corporation (ANC)" means any Regional Corporation, Villaae 
Corporation, Urban Corporation, or Group Corporation organized under the laws 
of the State of Alaska in accordance with the Alaska Native Claims Settlement 
Act, as amended (43 U.S.C. 1601, et seq.) And which is considered a minority 
and economically disadvantaged concern under the criteria at 43 U.S.C. 
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1626(e)(1). This definition also includes ANC direct and indirect subsidiary 
corporations, joint ventures, and partnerships that meet the reauirements of 
43 U.S.C. 1626(e)(2). 

"Commercial item" means a nroduct or service that satisfies the definition 
of commercial item in section 2.101 of the Federal Acquisition Regulation. 

'Commercial plan" means a subcontracting plan (including goals) that covers 
the offeror's fiscal year and that applies to the entire production of 
commercial items sold by either the entire company or a portion thereof (e.g., 
division, plant, or product line). 

"Electronic Subcontracting Reporting System (eSRS)" means the 
Governmentwide, electronic, web-based system for small business subcontracting 
program renorting. The pSRS is located at http://www.esrs.gov . 

"Indian tribe" means any Indian tribe, band, group, pueblo, Or community, 
including native villages and native aroups (including corporations organized 
by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act (43 U.S.C.A. 1601 et seq.), that is recognized by the Federal 
Government as eligible for services from the Bureau of Indian Affairs in 
accordance with 23 U.S.C. 1452(c). This definition also includes Indian-owned 
economic enterprises that meet the requirements of 25 U.S.C. 1452(e). 

"Individual contract plan" means a subcontracting plan that covers the 
entire contract period (including option periods), applies to a specific 
contract, and has goals that are based on the offeror's planned subcontracting 
in support of the specific contract, except that indirect costs incurred for 
common or joint purnoses may be allocated on a prorated basis to the contract. 

"Master plan" means a subcontracting plan that contains all the required 
elements of an individual contract plan, except goals, and may be incorporated 
into individual contract plans, provided the master plan has been approved. 

"Subcontract" means any agreement (other than one involving an 
employer-employee relationship) entered into by a Federal Government prime 
Contractor or subcontractor calling for supplies or services required for 
performance of the contract or subcontract. 

(c) The offeror, upon request by the Contracting Officer, shall submit and 
negotiate a subcontracting plan, where applicable, that senarately addresses 
subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business concerns, small 
disadvantaged business and women-owned small business concerns. If the 
offeror is submitting an individual contract plan, the plan must separately 
address subcontracting with small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if 
any). The plan shall be included in and made a nart of the resultant 
contract. The subcontracting plan shall be negotiated within the time 
specified by the Contracting Officer. Failure to submit and negotiate the 
subcontracting plan shall make the •offeror ineligible for award of a 
contract. 

(d) The offeror's subcontracting plan shall include the following: 
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(1) Goals, expressed in terms of percentages of total planned 
subcontracting dollars, for the use of small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business 
concerns as subcontractors. The offeror shall include all subcontracts that 
contribute to contract performance, and may include a proportionate share of 
products and services that are normally allocated as indirect costs. 
In accordance with 43 U.S.C. 1626: 

(i) Subcontracts awarded to an ANC or Indian tribe shall be 
counted towards the subcontracting goals for small business and small 
disadvantaged business (SOB) concerns, regardless of the size or Small 
Business Administration certification status of the ANC or Indian tribe. 

(ii) Where one or more subcontractors are in the subcontract tier 
between the prime contractor and the ANC or Indian tribe, the ANC or Indian 
tribe shall designate the appropriate contractor(s) to count the subcontract 
towards its small business and small disadvantaged business contracting goals. 

(A) In most cases, the appropriate Contractor is the Contractor 
that awarded the subcontract to the ANC or Indian tribe. 

(3) If the ANC or Indian tribe designates more than one Contractor 
to count the subcontract towards its goals, the ANC or Indian tribe shall 
designate only a portion of the total subcontract award to each Contractor. 
The sum of the amounts designated to various Contractors cannot exceed the 
total value of the subcontract. 

(C) The ANC or Indian tribe shall give a copy of the written 
designation to the Contracting Officer, the prime Contractor, and the 
subcontractors in between the prime Contractor and the ANC or Indian tribe 
within 30 days of the date of the subcontract award. 

(D) If the Contracting Officer does not receive a copy of the 
ANC's or the Indian tribe's written designation within 30 days of the 
subcontract award, the Contractor that awarded the subcontract to the ANC or 
Indian tribe will be considered the designated Contractor. 

(2) A statement of- 

(1) Total dollars planned to be subcontracted for an individual 
contract plan; or the offeror's total projected sales, expressed in dollars, 
and the total value of projected subcontracts to support the sales for a 
commercial plan; 

(ii) Total dollars planned to be subcontracted to small business 
concerns (including ANC and Indian tribes); 

(iii) Total dollars planned to be subcontracted to veteran-owned 
small business concerns; 

(iv) Total dollars planned to be subcontracted to service-disabled 
veteran-owned small business 

(v) Total dollars planned to be subcontracted to HURZone small 
business concerns; 
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(vi) Total dollars planned to be subcontracted to small 
disadvantaced business concerns (including ANCs and Indian tribes); and 

(vii) Total dollars planned to be subcontracted to women-owned 
small business concerns- 

(3) A description of the principal types of supplies and services to be 
subcontracted, and an identification of the types planned for subcontracting 
to-- 

(i) Small business conCerns; 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvantaged business concerns; and 

(vi) Women-awned small business concerns. 

(4) A description of the method used to develop the subcontracting goals 
in paragraph (d)(1) of this clause. 

(5) A description of the method used to identify potential sources for 
solicitation nurnoses (e.g., existing company source lists, the Central 
Contractor Registration database (CCR), veterans service oraanizations, the 
National Minority Purchasing Council Vendor Information Service, the Research 
and Information Division of the Minority Business Development Agency in the 
Department of Commerce, or small, HUBZone, small disadvantaaed, and 
women-owned small business trade associations). A firm may rely on the 
information contained in CCR as an accurate representation of a concern's size 
and ownership characteristics for the purposes of maintaining a small, 
veteran-owned small, service-disabled veteran-owned small, HUBZone small, 
small disadvantaaed, and women-owned small business source list. Use of CCR as 
its source list does not relieve a firm of its responsibilities (e.g., 
outreach, assistance, counseling, or publicizina subcontracting opportunities) 
in this clause. 

(6) A statement as to whether or not the offeror included indirect costs 
in establishing subcontracting opals, and a description of the method used to 
determine the proportionate share of indirect costs to be incurred with-- 

(i) Small business concerns (including ANC and Indian tribes); 
(ii) Veteran-owned small business concerns; 
(iii) Service-disabled veteran-owned small business concerns; 
(iv) HUBZone small business concerns; 
(v) Small disadvantaged business concerns; (including ANC and 
Indian tribes); and 
(vi) Women-owned small business concerns. 

(7) The name of the individual amployed by the offeror who will 
administer the offeror's subcontracting program, and a description of the 
duties of the individual. 

(8) A description of the efforts the offeror will make to assure that 
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small, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged and women-owned small 
business concerns have an eauitable onnortunity to compete for subcontracts. 

(9) Assurances that the offeror will include the clause in this contract 
entitled "Utilization of Small Business Concerns" in all subcontracts that 
offer further subcontracting onnortunities, and that the offeror will require 
all subcontractors (except small business concerns) that receive subcontracts 
in excess of $550,000 ($1,000,000 for construction of any public facility with 
further subcontracting nossibilities) to adopt a subcontracting plan that 
complies with the requirements of this clause. 

(10) Assurances that the offeror will-- 

(i) Cooperate in any studies or surveys as may be required; 

(ii) Submit neriodic reports so that the Government can determine 
the extent of compliance by the offeror with the subcontracting plan; 

(iii) Submit the 'Individual Subcontract Report (ISR) and/or 
Summary Subcontract Report (SSR), in accordance with paragraph (1) of this 
clause usina the Electronic Subcontracting Reporting System (eSRS) at 
http://www.esrs.gov . The reports shall nrovide information on subcontract 
awards to small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZONE small business 
concerns, small disadvantaged business concerns, women-owned small business 
concerns, and Historically Black Colleges and Universities and Minority 
Institutions. Renorting shall be in accordance with this clause, or as 
provided in agency regulations; 

(iv) Ensure that its subcontractors with subcontracting nlans 
agree to submit 1SR and/or the SSR using eSRS; 

(v) Provide its prime contract number, its DUNS number, and the e-
mail address of the Government or Contractor official responsible for 
acknowledging or rejecting the reports, to all first-tier subcontractors with 
subcontracting plans so they can enter this information into the eSRS when 
submitting their reports; and 

(vi) Reauire that each subcontractor with a subcontracting plan 
provide the prime contract number, its DUNS number, and the e-mail address of 
the Government or Contractor official responsible for acknowledging or 
rejecting the reports, to its subcontractors with subcontracting plans. 

(11) A description of the tynes of records that will be maintained 
concernina procedures that have been adonted to comply with the requirements 
and goals in the Plan, including establishing source lists; and a description 
of the offeror's efforts to locate small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women -owned small business 
concerns and award subcontracts to them. The records shall include at least 
the following (on a plant-wide or comnany-wide basis, unless otherwise 
indicated): 

(i) Source lists (e.a., CCR), guides, and other data that identify 
small business, veteran-owned small business, service-disabled veteran-owned 
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small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 

(ii) Organizations contacted in an attempt to locate sources that 
are small business, veteran-owned small business, service-disabled veteran-
owned small business, HUBZone small business, small disadvantaged business, or 
women-owned small business concerns. 

(iii) Records on each subcontract solicitation resultina in an 
award of more than $100,000, indicating-- 

(A) Whether small business concerns were solicited and, if not, 
why not; 

(B) Whether veteran-owned small business concerns were 
solicited and, if not, why not; 

(C) Whether service-disabled veteran-owned small business 
concerns were solicited and, if not why not; 

(D) Whether HUBZone small business concerns were solicited and, 
if not, why not; 

(E) Whether small disadvantaged business concerns were 
solicited and, if not, why not; 

(F) Whether women-owned small business concerns were solicited 
and, if not, why not; and 

(G) If applicable, the reason award was not made to a small 
business concern. 

(iv) Records of any outreach efforts to contact-- 

(A) Trade associations; 

(B) Business development organizations; 

(C) Conferences and trade fairs to locate small, HUBZone small, 
small disadvantaged, and women-owned small business sources; and 

(D) Veterans service organizations. 

(v) Records of internal guidance and encouragement provided to 
buyers throuch-- 

(A) Workshops, seminars, training, etc.; and 

(B) Monitoring performance to evaluate compliance with the 
urogram's recuirements. 

(vi) On a contract-by-contract• basis, records to support award 
data submitted by the offeror to the Government, including the name, address, 
and business size of each subcontractor. Contractors having commercial plans 
need not calmly with this requirement. 
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(e) In order to effectively implement this plan to the extent consistent 
with efficient contract performance, the Contractor shall perform the 
following functions: 

(1) Assist small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns by arranging 
solicitations, time for the preparation of bids, quantities, specifications, 
and delivery schedules so as to facilitate the participation by such concerns. 
Where the Contractor's lists of potential small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business 
subcontractors are excessively long, reasonable effort shall be made to give 
all such small business concerns an opportunity to compete over a period of 

(2) Provide adequate and timely consideration of the potentialities of 
small business, veteran-owned small business, service-disabled veteran-owned 
small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all "make-or-buy" decisions. 

(3) Counsel and discuss subcontractina opportunities with 
representatives of small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business firms. 

(4) Confirm that a subcontractor representina itself as a HUBZone small 
business concern is identified as a certified HUBZone small business concern 
by accessing the Central Contractor Registration (OCR) database or by 
contacting SBA. 

(5) Provide notice to subcontractors concernina penalties and remedies 
for misrepresentations of business status as small, veteran-owned small 
business, HUBZone small, small disadvantaged, or women-owned small business 
for the purpose of obtaining a subcontract that is to be included as part or 
all of a goal contained in the Contractor's subcontractina plan. 

(f) A master plan on a plant or division-wide basis that contains all the 
elements required by paragraph (d) of this clause, except goals, may be 
incornorated by reference as a part Of the subcontracting plan required of the 
offeror by this clause; provided-- 

(1) the master plan has been amproved, 

(2) the offeror ensures that the master plan is updated as necessary and 
provides copies of the approved master plan, including evidence of its 
approval, to the Contracting Officer, and 

(3) goals and any deviations from the master plan deemed necessary by 
the Contracting Officer to satisfy the requirements of this contract are set 
forth in the individual subcontracting plan. 

(g) A commercial plan is the preferred type of subcontracting plan for 
contractors furnishing commercial items. The commercial plan shall relate to 
the offeror's planned subcontracting generally, for both commercial and 
Government business, rather than solely to the Government contract. Once the 
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Contractor's commercial plan has been approved, the Government will not 
require another subcontracting plan from the same Contractor while the plan 
remains in effect, as long as the product or service being provided by the 
Contractor continues to meet the definition of a commercial item. A 
Contractor with a commercial plan shall comply with the reporting requirements 
stated in paragraph (d)(10) of this clause by submitting one SSR in eSRS for 
all contracts covered by its commercial plan. This report shall be 
acknowledged or rejected in eSRS by the Contracting Officer who approved the 
plan. This-  report shall be submitted within 30 days after the end of the 
Government's fiscal year. 

(h) Prior compliance of the offeror with other such subcontracting plans 
under previous contracts will be considered by the Contracting Officer in 
determining the responsibility of the offeror for award of the contract. 

(i) A contract may have no more than one ulan. When a modification meets 
the criteria in 19.702 for a plan, or an option is exercised, the goals 
associated with the modification or option shall be added to those in the 
existinc subcontract plan. 

(j) Subcontracting plans are not required from subcontractors when the prime 
contract contains the clause at 52.212-5, Contract Terms and Conditions 
Reauired to Implement Statutes or Executive Orders-Commercial Items, or when 
the subcontractor provides a commercial item subject to the clause at 52.244- 
6, Subcontracts for Commercial Items, under a prime contract. 

(k) The failure of the Contractor or subcontractor to comply in good faith 
with-- 

(1) the clause of this contract entitled "Utilization Of small Business 
Concerns;" or 

(2) an approved plan required by this clause, shall be a material breach 
of the contract. 

(1) The Contractor shall submit ISRs and SSRs using the web-based eSRS at 
http://www.esrs.gov . Purchases from a corporation, company, or subdivision 
that is an affiliate of the prime Contractor or subcontractor are not included 
in these reports. Subcontract award data reported by prime Contractors and - 
subcontractors shall be limited to awards made to their Immediate next-tier 
subcontractors. Credit cannot be taken for awards made to lower tier 
subcontractors, unless the Contractor or subcontractor has been designated to 
receive a small business or small disadvantaged business credit from an ANC or 
Indian tribe. 

(1) 1SR. This report is not required for commercial plans. The renort is 
required for each contract containing an individual subcontract plan and shall 
be submitted to the Administrative Contracting Officer (ACO) or Contracting 
Officer, if no ACO is assigned. 

(i) The report shall be submitted semi-annually during contract 
performance for the periods ending March 31 and September 30. A report is also 
recuired for each contract within 30 days of contract completion. Renorts are 
due 30 days after the close of each reporting period, unless otherwise 
directed by the Contracting Officer. Reports are required when due, regardless 
of whether there has been any subcontracting activity since the inception of 
the contract or the previous reporting period. 
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(ii) When a subcontractina plan contains separate caoals for the basic 
contract and each option, as prescribed by FAR 19.704(c), the dollar goal 
inserted on this report shall be the sum of the base per -lod through the 
current option; for example, for a report submitted after the second option is 
exercised, the dollar goal would be the sum of the goals for the basic 
contract, the first option, and the second option. 

(iii) The authority to acknowledge receipt or reject the 1SR resides— 

(A) In the case of the prime Contractor, with the Contracting 
Officer; and 

(B) In the case of a subcontract with a subcontracting plan, with 
the entity that awarded the subcontract. 

(2) SSR. 
(i) Reports submitted under individual contract plans— 

(A) This report encompasses all subcontracting under prime 
contracts and subcontracts with the awarding agency, regardless of the dollar 
value of the subcontracts. 

(B) The retort may be submitted on a corporate, company or 
subdivision (e.g. plant or division operating as a separate profit center) 
basis, unless otherwise directed by the agency. 

(C) If a prime Contractor and/or subcontractor is performina work 
for more than one executive agency, a separate report shall be submitted to 
each executive agency covering only that agency's contracts, provided at least 
one of that agency's contracts is over $550,000 (over $1,000,000 for 
construction of a public facility) and contains a subcOntracting plan. For 
DoD, a consolidated report shall be submitted for all contracts awarded by 
military departments/agencies and/or subcontracts awarded by DoD prime 
Contractors. However, for construction and related maintenance and repair, a 
separate report shall be submitted for each DoD component. 

(D) For DoD and NASA, the report shall be submitted semi-annually 
for the six months ending March 31 and the twelve months ending September Q. 
For civilian agencies, except NASA, it shall be submitted annually for the 
twelve month period ending September 30. Reports are due 30 days after the 
close of each reporting period. 

(E) Subcontract awards that are related to work for more than one 
executive agency shall be aPpropriately allocated. 

(F) The authority to acknowledge or reject SSRs in eSRS, including 
SSRs submitted by subcontractors with subcontracting plans, resides with the 
Government auency awarding the prime contracts. 

(ii) Reports submitted under a commercial plan— 
(A) The report shall include all subcontract awards under the 

commercial plan in effect during the Government's fiscal year. 
(B) The report shall be submitted annually, within thirty days 

after the end of the Government's fiscal year. 
(C) If a Contractor has a commercial plan and is performing work 

for more than one executive agency, the Contractor shall specify the 
percentage of dollars attributable to each agency from which contracts for 
commercial items were received. 

(D) The authority to acknowledge or reject SSRs for commercial 
plans resides with the Contracting Officer who approved the commercial plan. 

(iii) All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a Year-End Supplementary Report 
for Small Disadvantaged Businesses. The report shall include subcontract 
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awards, in whole dollars, to small disadvantaged business concerns by North 
American Industry Classification System (NAICS) Industry Subsector. If the 
data are not available when the year-end SSR is submitted, the prime 
Contractor and/or subcontractor shall submit the Year-End Supplementary Report 
for Small Disadvantaged Businesses within 90 days of submitting the year-end 
SSR. Far a commercial plan, the Contractor may obtain from each of its 
subcontractors a Predominant NAICS Industry Subsector and report all awards to 
that subcontractor under its predominant NAICS Industry Subsector. 

1.9 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52.219-28) (APR 
2009) 

(a) Definitions. As used in this clause— 
Long-term contract means a contract of more than five years in duration, 

including options. However, the term does not include contracts that exceed 
five years in duration because the period of performance has been extended for 
a cumulative period not to exceed six months under the clause at 52.217-8, 
Ontion to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that 
is indenendently owned and operated, not dominant in the field of operation in 
which it is biddina on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) 
of this clause. Such a concern is "not dominant in its field of operation'' 
when it does not exercise a controlling or major influence on a national basis 
in a kind of business activity in which a number of business concerns are 
primarily engaged. In determining whether dominance exists, consideration 
shall be given to all appropriate factors, including volume of business, 
number of employees, financial resources, competitive status or position, 
ownership or control of materials, processes, patents, license agreements. 
facilities, sales territory, and nature of business activity. 

(b) If the Contractor represented that it was a small business concern 
prior to award of this contract, the Contractor shall rerepresent its size 
status according to paragraph (e) of this clause or, if applicable, paragraph 
(g) of this clause, upon the occurrence of any of the 

following: 

(1) Within 30 days after execution of a novation agreement or within 30 
days after modification of the contract to include this clause, if the 
novation agreement was executed nrior to inclusion of this clause in the 
contract. 

(2) Within 30 days after a merger or acquisition that does not require a 
novation or within 30 days after modification of the contract to include this 
clause, if the merger or acquisition occurred prior to inclusion of this 
clause in the contract. 
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(3) For lona-term contracts- 

(i) Within 60 to 120 days prior to the end of the fifth year of the 
contract; and 

(ii) Within 60 to 120 days nrior to the date specified in the contract 
for exercising any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with 
the size standard in effect at the time of this rerepresentation that 
corresponds to the North American industry Classification System (NAICS) code 
assigned to this contract. The small business size standard corresponding to 
this NAICS code can be found at 
httn://www.sha.gov/services/contractingopportunities/sizestandardstopics/.  

.(d) The small business size standard for a Contractor providina a Product 
which it does not manufacture itself, for a contract other than a construction 
or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor 
shall make the rerepresentation required by paragraph (b) of this clause by 
validating or updatina all its representations in the Online Representations 
and Certifications Application and its data in the Central Contractor 
Registration, as necessary, to ensure that they reflect the Contractor's 
current status. The Contractor shall notify the contracting office in writing 
within the timeframes specified in paragraph (b) of this clause that the data 
have been validated or updated, and provide the date of the validation or 
update. 

(f) If the Contractor represented that it was other than a small 
business concern prior to award of this contract, the Contractor may, but is 
not required to, take the actions required by naragraphs (e) or (g) of this 
clause. 

(g) If the Contractor does not have representations and certifications 
in ORCA, or does not have a representation in ORCA for the NAICS code 
duplicable to this contract, the Contractor is required to complete the 
following rerepresentation and submit it to the contracting office, along with 
the contract number and the date on which the rerenresentation was completed: 

The Contractor represents that it f] is, [] is not a small business 
concern under NA1CS Code 	 assigned to contract number 

[Contractor to sign and date and insert authorized signer's name and title]. 

1.10 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 
DEVIATION 

(a) "Segregated facilities," as used in this clause, means any waiting 
rooms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, reliaion, 
sex, or national origin because of written or oral policies or employee 
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custom. The term does not include separate or single-user rest rooms or 
necessary dressina or sleeping areas provided to assure privacy 

between the sexes. 

(b) The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. 
The Contractor agrees that a breach of this clause is a violation of the Equal 

Opportunity clause in this contract. 

(c) The Contractor shall include this clause in every subcontract and 
purchase order that is subject to the Equal Opportunity clause of this 
contract. 

1.11 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES 
(DEC 2004) (FAR 52.222-39) (DEC 2004) 

(a) Definition. As used in this clause-- 

"United States" means the 50 States, the District of Columbia, Puerto 
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
islands, and Wake Island. 

(h) Except as provided in paragraph (e) of this clause, during the term of 
this contract, the Contractor shall post a notice, in the form of a poster, 
informing employees of their rights concerning union membership and payment of 
union dues and fees, in conspicuous places in and about all its plants and 
offices, including all places where notices to employees are customarily 
posted. The notice shall include the following information (except that the 
information pertaining to National Labor Relations Board shall not be included 
in notices posted in the plants or offices of carriers subject to the Railway 
Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees 

Under Federal law, emoloyees cannot be required to join a union or 
maintain membership in a union in order to retain their jobs. Under 
certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform 
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periodic dues and initiation fees. However, employees who are not union 
members can object to the use of their payments for certain purposes and 
can only be required to pay their share of union costs relating to 
collective bargainina, contract administration, and grievance 
adjustment. 

If you do not want to pay that portion of dues or fees used to support 
activities not related to collective bargaining, contract 
administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been 
required to pay dues or fees used in part to support activities not 
related to collective bargaining, contract administration, or grievance 
adjustment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 

For further information concerning your rights, you may wish to contact 
the National Labor Relations Board (NLRB) either at one of its Regional 
offices or at the following address or toll free number; 

National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at 
http://www.nlrb.gov  

(c) The Contractor shall comply with all provisions of Executive Order 13201 
of February 17, 2001, and related implementing regulations at 29 CFR Part 470, 
and orders of the Secretary of Labor. 

(d) In the event that the Contractor does not comoly with any of the 
requirements set forth in paragraphs (b), (c), or (g), the Secretary may 
direct that this contract be cancelled, terminated, or suspended in whole or 
in part, and declare the Contractor ineligible for further Government 
contracts in accordance with procedures at 29 CFR part 470, Subpart B-- 
Compliance Evaluations, Complaint Investigations and Enforcement Procedures. 
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part 
470, which implements Executive Order 13201, or as are otherwise provided by 
law. 

(e) The requirement to post the employee notice in paragraph (b) does not 
apply to- 

(1) Contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no 
union has been formally recognized by the Contractor or certified as 
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the exclusive bargainina renresentative of the Contractor's 
ermloyees; 

(3) Contractor establishments or construction work sites located in a 
jurisdiction named in the definition of the United States in which 
the law of that jurisdiction forbids enforcement of union-security 
aareements; 

(4) Contractor facilities where upon the written request of the 
Contractor, the Department of Labor Deputy Assistant Secretary for 
Labor-Management Programs has waived the posting requirements with 
respect to any of the Contractor's facilities if the Deputy Assistant 
Secretary finds that the Contractor has demonstrated that-- 

(i) The facility is in all respects separate and distinct from 
activities of the Contractor related to the performance of a 
contract; and 

(ii) Such a waiver will not interfere with or impede the 
effectuation of the Executive order; or 

(5) Work outside the United States that does not involve the 
recruitment or employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two 
variations; one for contractors covered by the Railway Labor Act and a second 
for all other contractors. The Contractor shall- 

(1) Obtain the required employee notice poster from the Division of 
Interpretations and Standards, Office of Labor-Management Standards, 
U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, 
Washington, DC 20210, or from any field office of the Department's 
Office of Labor-Management Standards or Office of Federal Contract 
Compliance Proarams; 

(2) Download a copy of the poster from the Office of Labor-Management 
Standards website at http://www.olms.dol.gov ; or 

(3) Reproduce and use exact duplicate copies of the Department of 
Labor's official poster. 

(g) The Contractor shall include the substance of this clause in every 
subcontract or nurchase order that exceeds the simplified acquisition 
threshold, entered into in connection with this contract, unless exemnted by 
the Department of Labor Deputy Assistant Secretary for Labor-Manaaement 
Programs on account of special circumstances in the national interest under 
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the 
Contractor shall include the substance of this clause if the value of orders 
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in any calendar year of the subcontract is expected to exceed the simplified 
acouisition threshold. Pursuant to 29 CFR Part 470, Subpart 3—Compliance 
Evaluations, Complaint Investigations and Enforcement Procedures, the 
Secretary of Labor may direct the Contractor to take such action in the 
enforcement of these regulations, including the imposition of sanctions for 
noncompliance with respect to any such subcontract or purchase order. If the 
Contractor becomes involved in litigation with a subcontractor or vendor, or 
is threatened with such involvement, as a result of such direction, the 
Contractor may request the United States, through the Secretary of Labor, to 
enter into such litigation to protect the interests of the United States. 

1.12 POLLUTION PREVENTION AND RIGHT -TO -KNOW INFORMATION (FAR 52.223 - 5) (AUG 
2003) 

(a) Definitions. As used in this clause-- 

"Priority chemical" means a chemical identified by the Interagency 
Environmental Leadership Workgroup or, alternatively, by an agency pursuant to 
section 503 of Executive Order 13148 of April 21, 2000, Greening the 
Government through Leadership in Environmental Management. 

"Toxic chemical" means a chemical or chemical category listed in 40 CFR 
372.65. 

(b) Execucive Order 13148 requires Federal facilities to comply with the 
provisions of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990 (PPA) 
(42 U.S_C. 13101-13109). 

(c) The Contractor shall Provide all information needed by the Federal 
facility to comply with the following: 

(1) The emergency planning reporting requirements of section 302 of 
EPCRA. 

(2) The emergency notice requirements of section 304 of EPCRA. 

(3) The list of Material Safety Data Sheets, required by section 311 of 
EPCRA. 

(4) The emergency and hazardous chemical inventory forms of section 312 
of EPCRA. 
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(5) The toxic chemical release inventory of section 313 of EPCRA, which 
includes the reduction and recycling information required by section 6607 of 
PPA. 

(6) The toxic chemical, priority chemical, and hazardous substance 
release and use reduction goals of sections 502 and 503 of Executive Order 
13148. 

I.I3 STATE AND LOCAL TAXES (FAR 52.229-1) (APR 1964) DEVIATION 

Notwithstanding the terms of the Federal, State, and Local Taxes clause, the 
contract price excludes all State and local_ taxes levied on or measured by the 
contract or sales °rice of the services or completed supplies furnished under 
this contract. The Contractor shall state separately on its invoices taxes 
excluded from the contract price, and the Government agrees either to pay the 
amount of the taxes to the Contractor or provide evidence necessary to sustain 
an exemption. 

1.14 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996) 

(a) The Contractor shall select subcontractors (including suppliers) on a 
competitive basis to the maximum practical extent consistent with the 
objectives and reguirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense 
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the 
Contractor may award subcontracts under this contract on a noncompetitive 
basis to its proteoes. 

1.15 SUBCONTRACTS FOR COMMERCIAL ITEmS (FAR 52.244-6) (MAR 2009) DEVIATION 

(a) Definitions. As used in this clause-- 

"Commercial itemn has the meaning contained in Federal Accuisition 
Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items between divisions, 
subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall incorporate, 
and require its subcontractors at all tiers to incorporate, commercial items 
or =developmental items as components of items to be supplied under this 
contract. 
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(c)(1) The Contractor shall insert the following clauses in subcontracts 
for commercial items: 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 
2008) (Pub. L. 110-252, Title VI, Chapter 1 (4: U.S.C. 251 note). 

(i 4 ) 32.203-15, Whistleblower Protections Under the American Recovery 
and Reinvestment Act of 2009 (Section 1553 of Pub. L. 111- 5). Applies to 
subcontracts funded under the Act. 

(iii) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 
U.S.C. 637(d)(2)(3)), in all subcontracts that offer further subcontracting 
opportunities. If the subcontract (except subcontracts to small business 
concerns) exceed $550,000 ($1,000,000 for construction of any public 
facility), the subcontractor must include 52.219-8 in lower tier subcontracts 
that offer subcontracting opportunities. 

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, 
Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 U.S.C. 
4212(a)); 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 
1998) (29 U.S.C. 793). 

(vii) 52.222-39, Notification of Employee Rights Concerning Payment 
of Union Dues or Fees (Dec 2004) (5.0. 13201). (Flow down a required in 
accordance with paragranh (g) of FAR clause 52.222-39.) 

(viii) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 
U.S.C. 7104(g)). 

(ix) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial 
Vessels (FEB 2006) (46 U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down 
required in accordance with paragraph (d) of FAR clause 52.247-64). 

(2) While not required, the Contractor may flow down to subcontracts for 
commercial items a minimal number of additional clauses necessary to satisfy 
its contractual obligations. 

(d) The Contractor shall include the terms of this clause, including this 
paragraph (d), in subcontracts awarded under this contract. 
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1.16 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDXT (FEB 2006) (FAR 
52.247-67) (FEB 2006) 

(a) The Contractor shall submit to the address identified below, for 
prepayment audit, transportation documents on which the United States will 
assume frieght charges that were paid- 

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract 
thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills 
of lading with frieght shipment charges exceedina $100. Bills under $100 
shall be retained on-site by the Contractor and made available for on-site 
audits. This exception only applies to freight shipment bills and is not 
intended to apply to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents 
to-- 

(To be filled in by the Contracting Officer) 

1.17 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252 - 2) (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same 
force and effect as if they were given in full text. Unon reauest, the 
Contracting Officer will make their full text available. Also, the full text 
of a clause may be accessed electronically at this/these address(es): 

http://www.arnet.gov/far/  

1.18 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252 - 6) (APR 1984) 
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(a) The use in this solicitation or contract of any Federal Acquisition 
Regulation (48 CFR Chaoter 1) clause with an authorized deviation is indicated 
by the addition of "DEVIATION" after the date of the clause. 

(b) The use in this solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATION" after the name of the regulation. 

1.19 EXECUTIVE ORDER 13201 - NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING 
PAYMENT OF UNION DUES OR FEES, 29 CFR PART 470 (EF-S 04-02) (APR 2004) 

1. During the term of this contract, the contractor agrees to post a 
notice, of such size and in such form as the Secretary of Labor will 
Prescribe, in conspicuous places in and about its plants and offices, 
including all places in and about its plants and offices, including all places 
where notices to employees are customarily posted. The notice must include the 
following information (except that the last two sentences must not be included 
in notices posted in the plants or offices of carriers subject to the Railway 
Labor Act, as amended (45 U.S.C. 151-188)). 

NOTICE TO EMPLOYEES 

Under Federal law, employees cannot be required to join a union or 
maintain membership in a union in order to retain their jobs. Under 
certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform 
period dues and initiation fees. However, employees who are not union 
members can object to the use of their payments for certain purposes and 
can only be required to pay their share of union costs relating to 
collective bargaining, contract administration, and grievance 
adjustments. 

If you do not want to pay that portion of dues or fees used to support 
activities not related to collective bargaining, contract 
administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been 
required to pay dues or fees used in part to support activities not 
related to collective bargaining, contract administration, or grievance 
adjustment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 

For further information concerning your riahts, you may wish to contact 
the National Labor Relations Hoard (NRLB) either at one of its Regional 
offices or at the following address or toll-free number: National Labor 
Relations Board, Division of Information, 1099 14th Street, NW., 
Washington, D.C. 20570, 1-866-667-6572, 1-866 7 315-6572 (TTY). 

To locate the nearest NRLB office, see NLRB's website at 
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http : //www. nr lb . goy.  . 

2. The contractor will comply with all nrovisions of Executive Order 13201 
of February 17, 2001, and related rules, regulations, and orders of the 
Secretary of Labor. 

3. Tn the event that the contractor does not comply with any of the 
requirements set forth in paragranhs (1) or (2) above, this contract may be 
cancelled, terminated, or suspended in whole or in part, and the contractor 
may be declared ineliaible for further Government contracts in accordance with 
procedures authorized in or adopted pursuant to Executive Order 13201 of 
February 17, 2001. Such other sanctions or remedies may be imposed as are 
provided in Executive Order 13201 of February 17, 2001, or by rule, 
regulation, or order of the Secretary of Labor, or as are otherwise provided 
by law. 

4. The contractor will include the provisions of paragraphs (1) through (4) 
herein in every subcontract or purchase order entered into in connection with 
this contract unless exempted by the rules, regulations, or orders of the the 
Secretary of the Labor issued pursuant to section 3 of Executive Order 13201 
of February 17, 2001, so that such nrovisions will be bindina upon each 
subcontractor or vendor. The contractor will take such action with respect to 
any such subcontractor or purchase order as may be directed by the Secretary 
of Labor as a means of enforcing such provisions, includina the imposition of 
sanctions for noncompliance: However, if the contractor becomes involved in 
litigation with a subcontractor or vendor, or is threatened with such 
involvement, as a result of such direction, the contractor may request the 
United States to enter into such litigation to protect the interests of the 
United States. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

FUNCTIONAL AREA 02: APPLICABLE AT TIME OF AWARD 

ATTACHMENT 

ATTACHMENT 

ATTACHMENT 

ATTACHMENT 

ATTACHMENT 

ATTACHMENT 

1: EMPLOYMENT ELIGIBILITY VERIFICATION - Applicable to FA 2 

3: INVOICE PREPARATION INSTRUCTIONS - Applicable to FA 2 

4: CONTRACTOR'S Conflict of Interest Plan - Applicable to FA 2 

10: CONTRACTOR'S FIXED RATE - LABOR RATE - Applicable for Award 

11: ITS BISS II LABOR CATEGORY DESCRIPTION - Applicable for Award 

14: ITS HISS II FUNCTIONAL AREA 2 - RFP LABOR HOURS - 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.1 Reference Statement 

The Representations, Certifications, and other Statements of Offerers 
completed by the contractor as part of the response to the RFP PR-HQ-09-13262 
are incorporated into this contract by reference. 
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ATTACHMENT 1 

EMPLOYMENT ELIGIBILITY VERIFICATION 
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52.222-54 Employment Eligibility Verification. 

As prescribed in 22.1803, insert the followina clause: 

EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 2009) 

(a) Definitions. As used in this clause— 

"Commercially available off-the-shelf (COTS) item"— 

(1) Means any item of sunply that is— 

(i) A commercial item (as defined in paragraph (1) of the definition at 
2.101); 

(ii) Sold in substantial auantities in the commercial marketplace; and 

(iii) Offered to the Government, without modification, in the same form in 
which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act 
of 1984 (46 U.S.C. App. :702), such as agricultural products and petroleum 
products. Per 46 CFR 525.1 (c)(2), "bulk carao" means cargo that is loaded and 
carried in bulk onboard ship without mark or count, in a loose unpackaged 
form, having homoaenous characteristics. Bulk cargo loaded into intermodal 
equipment, excent LASH or Seabee barges, is subject to mark and count and, 
therefore, ceases to be bulk cargo. 

"Employee assianed to the contract" means an employee who was hired after 
November 6, 1986, who is directly performing work, in the United States, under 
a contract that is required to include the clause prescribed at 22.1803. An 
employee is not considered to be directly performing work under a contract if 
the employee— 

(1) Normally performs support work, such as indirect or overhead functions; 
and 

(2) Does not perform any substantial duties applicable to the contract. 

"Subcontract" means any contract, as defined in 2.101, entered into by a 
subcontractor to furnish supplies or services for performance of a prime 
contract or a subcontract. It includes but is not limited to purchase orders, 
and changes and modifications to purchase orders. 

"Subcontractor" means any supplier, distributor, vendor, or firm that 
furnishes supplies or services to or for a prime Contractor or another 
subcontractor. 

"United States", as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the 
District of Columbia, Puerto Rico, Guam, and the U.S. Virgin Islands. 

(b) Enrollment and verification requirements. 

(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at 
time of contract award, the Contractor shall— 

(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 
calendar days of contract award; 

(ii) Verify all new emnloyees. Within 90 calendar days of enrollment in the 
E-Verify program, begin to use E-Verify to initiate verification of employment 
eligibility of all new hires of the Contractor, who are workina in the United 
States, whether or not assigned to the contract, within 3 business days after 
the date of hire (but see paragraph (b)(3) of this section); and 

(iii) Verify employees assianed to the contract. For each employee assigned to 
the contract, initiate verification within 90.calendar days after date of 
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enrollment or within 30 calendar days of the employee's assignment to the 
contract, whichever date is later (but see paragranh (b)(4) of this section). 

(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time 
of contract award, the Contractor shall use E-Verify to initiate verification 
of employment eligibility of— 

(i) All new employees. 

(A) Enrolled 90 calendar days or more. The Contractor shall initiate 
verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after 
the date of hire (but see paragraph (b)(3) of this section); or 

(3) Enrolled less than 90 calendar days. Within 90 calendar days after 
enrollment as a Federal Contractor in E-Verify, the Contractor shall initiate 
verification of all new hires of the Contractor, who• are working in the United 
States, whether or not assigned to the contract, within 3 business days after 
the date of hire (but see paragraph (b)(3) of this section); or 

(ii) Employees assigned to the contract. For each employee assigned to the 
contract, the Contractor shall initiate verification within 90 calendar days 
after date of contract award or within 30 days after assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 

(3) If the Contractor is an institution of higher education (as defined at 20 
U.S.C. 1001(a)); a State or local government or the government of a Federally 
recognized Indian tribe; or a surety performing under a takeover aareement 
entered into with a Federal agency nursuant to a performance bond, the 
Contractor may choose to verify only employees assigned to the contract, 
whether existing employees or new hires. The Contractor shall follow the 
applicable verification reauirements at (b)(1) or (b)(2) respectively, except 
that any requirement for verification of new employees anplies only to new 
employees assigned to the contract. 

(4) Ontion to verify amnloyment eligibility of all employees. The Contractor 
may elect to verify all existing employees hired after November 6, 1986, 
rather than just those employees assigned to the contract. The Contractor 
shall initiate verification for each existing employee working in the United 
States who was hired after November 6, 1986, within 180 calendar days of— 

(i) Enrollment in the E-Verify program; or 

(ii) Notification to E-Verify Operations of the Contractor's deciSion to 
exercise this option, using the contact information provided in the E-Verify 
program Memorandum of Understandina (MOU). 

(5) The Contractor shall comply, for the period of performance of this 
contract, with the requirements of the E-Verify program MOU. 

(i) The Department of Homeland Security (DES) or the Social Security 
Administration (SSA) may terminate the Contractor's MOU and deny access to the 
E-Verify system in accordance with the terms of the MOU. In such case, the 
Contractor will be referred to a suspension or debarment official. 

(ii) During the period between termination of the MOU and a decision by the 
suspension or debarment official whether to suspend or debar, the Contractor 
is excused from its obligations under paragraph (b) of this clause. If the 
suspension or debarment official determines not to suspend or debar the 
Contractor, then the Contractor must reenroll in E-Verify. 

(c) Web site. Information on reaistration for and use of the E-Verify program 
can be obtained via the Internet at the Department of Homeland Security Web 
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site: http://www.dhs.gov/E-Verify.  

(d) Individuals previously verified. The Contractor is not required by this 
clause to perform additional employment verification using E-Verify for any 
emoloyee- 

(1) Whose employment eligibility was previously verified by the Contractor 
through the E-Verify program; 

(2) Who has been granted and holds an active U.S. Government security 
clearance for access to confidential, secret, or top secret information in 
accordance with the National Industrial Security Program Operating Manual; or 

(3) Who has undergone a completed backaround investigation and been issued 
credentials pursuant to Homeland Security Presidential Directive (HSPD)-12; 
Policy for a Common Identification Standard for Federal Emoloyees and 
Contractors. 

(e) Subcontracts. The Contractor shall include the requirements of this 
clause, includinc this paragrauh (e) (anoropriately modified for 
identification of the parties), in each subcontract that- 

(1) Is for- 

(i) Commercial or noncommercial services (except for commercial services that 
are part of the purchase of a COTS item (or an item that would be a COTS item, 
but for minor modifications), performed by the COTS provider, and are normally 
provided for that COTS item); or 

(ii) Construction; 

(2) Has a value of more than $3,000; and 

(3) Includes work performed in the United States. 

(end of clause) 
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ATTACHMENT 2 

INVOICE PREPARATION INSTRUCTIONS 



EP -W- 11 - 012 

INVOICE PREPARATION INSTRUCTIONS 

SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth as follows: 

(1) U.S. Department, Bureau, or establishment and location - insert the names and address of the 
servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared - insert date on which the public voucher is prepared and submitted. 

(3) Contract/Delivery Order Number and Date - insert the number and date of the contract and delivery 
order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date - leave blank. 

(5) Voucher Number - insert the appropriate serial number of the voucher. A separate series of 
consecutive numbers, beginning with Number 1, shall be used by the contractor for each new contract. 
When an original voucher was submitted, but not paid in full because of suspended costs, resubmission 
vouchers should be submitted in a separate invoice showing the original voucher number and 
designated with the letter "R" as the last character of the number. If there is more than one 
resubmission, use the appropriate suffix (R2. R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the contractor to record the account or job 
number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address - show the name of the contractor exactly as it appears in the contract and 
its correct address, except when an assignment has been made by the contractor, or the right to receive 
payment has been restricted, as in the case of an advance account. When the right to receive payment 
is restricted, the type of information to be shown in this space shall be furnished by the Contracting 
Officer. 

(10) Shipped From; To; Weight Government B/L Number - insert for supply contracts. 
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(11) Date of Delivery or Service - show the month, day and year, beginning and ending dates of 
incurrence of costs claimed for reimbursement. Adjustments to costs for prior periods should identify 
the period applicable to their incurrence, e.g., revised provisional or final indirect cost rates, award 
fee, etc. 

(12) Articles and Services - insert the following: "For detail, see Standard Form 1035 total amount 
claimed transferred firom Page of Standard Form 1035." Type "COST REIMBURSABLE-
PROVISIONAL PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
PROVISIONAL PAYMENT' on the Interim public vouchers. Type ''COST REIMBURSABLE-
COMPLETION VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
COMPLETION VOUCHER" on the Completion public voucher. Type "COST REIMBURSABLE-
FINAL VOUCHER' or "INDEFINITE QUANTITY/INDEFINITE DELIVERY -FNAL VOUCHER" 
on the Final public voucher. Type the following certification, signed by an authorized official, on the 
face of the Standard Form 1034. 

I certify that ail payments requested are for appropriate 
purposes and in accordance with the agreements set forth in the 
contract.'' 

(Name of Official) 	 (Title) 

(13) Quantity; Unit Price - insert for supply contracts. 

(14) 	Amount - insert the amount claimed for the period indicated in (11) above. 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1035 
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The information which a contractor is required to submit in its Standard Form 1035 is set forth as 
follows: 

(1) U.S. Department, Bureau, or Establishment - insert the name and address of the 
servicing finance office. 

(2) Voucher Number - insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number - leave blank. 

(4) Sheet Number - insert the sheet number if more than one sheet is used in numerical 
sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order - insert payee's name and address as in the Standard Form 
1034. 

(6) Articles or Services - insert the contract number as in the Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 
contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 
Include the rate(s) at which indirect costs are claimed and indicate the base of each by 
identifying the line of costs to which each is applied. The rates invoiced should be as 
specified in the contract or by a rate agreement negotiated by EPA's Cost Policy and Rate 
Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE:  Amounts claimed on vouchers must be based on records maintained by the 
contractor to show by major cost element the amounts claimed for 
reimbursement for each applicable contract. The records must be maintained 
based on the contractor's fiscal year and should include reconciliations of any 
differences between the costs incurred per books and amounts claimed for 
reimbursement. A memorandum record reconciling the total indirect cost(s) 
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claimed should also be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS  

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total 
direct labor dollars billed for the period in the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to 
which it is applied. 

Subcontracts - identify the major cost elements for each subcontract, 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds S1,000 per the invoice period, provide a detailed explanation for that cost 
category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, 
unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify by item the quantities, 
unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of 
travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation by unit 
price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required for 
local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program 
management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and will 
be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed for 
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the current and cumulative-to-date periods. After the total amount claimed, provide summary dollar amounts 
of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract as of the 
date of the invoice. The amount under (2) shall include costs originally suspended and later disallowed. 
Also include an explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. 
Disallowed costs should be identified in unallowable accounts in the contractor's accounting system. 

SUPPORTING SCHEDULES FOR FIXED -RATE CONTRACTS  

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify by labor category the number of hours, fixed hourly rate, and the total 
dollars billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost 
category. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to 
which it is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars 
billed. 

Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed S2,000 per invoice period, identify by trip, the number of 
travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation by unit 
price, per diem rates on daily basis and total dollars billed. Detailed reporting is not required for 
local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program 
management, contract period will be specified in the contract instructions. 
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NOTE: Any costs requiring advance consent by the Contractor Officer will be considered improper and will 
be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed for 
the current and cumulative-to-date periods. After the total amount claimed, provide summary dollar amounts 
of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract as of the 
date of the invoice. The amount under (2) shall include costs originally suspended and later disallowed. 
Also include an explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. 
Disallowed costs should be identified in unallowable accounts in the contractor's accounting system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of suspended costs and after 
receipt of a letter of removal of suspension, resubmissions of any previously claimed amounts which 
were suspended should be submitted in a separate invoice showing the original voucher number and 
designated with the letter "R" with the copy of the removal of suspension notice. The amounts 
should be shown under the appropriate cost category and include all appropriate supplemental 
schedules. NOTE:  All disallowances must be identified as such in the accounting system through 
journal entries. 

Voucher resubmittals may also occur as a result of: (1) a new indirect cost rate agreement; or (2) 
adjustments to previously billed direct cost rates due to audit resolution. Such claims should be 
submitted in a separate invoice or request for contractor financing payment number. They should 
include supplemental schedules showing the previously adjusted amounts by contract period. If the 
resubmission is based on a new rate agreement, a copy of the agreement should be attached. Costs 
must be identified by delivery order or work assignment where appropriate. If the contract is 
Superfund-related, voucher resubmittals shall also identify the amount claimed against each 
Superfund site and non-site-specific activity. 

COMPLETION VOUCHERS  

Submit a completion voucher when all performance provisions of the contract are physically 
complete, when the final report (if required) is accepted, and when all direct costs have been 
incurred and booked. Indirect costs may be claimed at the provisional rates, if final rates are not yet 
available. Contractors must identify these vouchers by typing "Completion Voucher" next to the 
voucher number. For contracts separately invoiced by delivery order, provide a schedule showing 
total costs claimed by delivery order and in total for the contract. 

In addition to the completion voucher, the contractor must submit an original and two copies of EPA 
Form 1900-10, Contractor's Cumulative Claim and Reconciliation showing the total cumulative costs 
claimed under the contract. 

Page 2-8 of 10 



EP-W-11-012 

The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as 
follows: 

(I) 	Contractor's Name and Address - show the name of the contractor exactly as it appears 
in the contract and its correct address, except when an assignment has been made by the 
contractor, or the right to receive payment has been restricted, as in the case of an advance 
account. When the right to receive payment is restricted, the type of information to be 
shown in this space shall be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which reimbursement is 
claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category through the completion 
voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 
provisional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for any 
fiscal period. 

(7) Fiscal year. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indb:ect cost rate(s) or provisional indirect cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) Date. 
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FINAL VOUCHER AND CLOSING DOCUMENTS  

After completion of the final audit and all suspensions and/or audit exceptions have been resolved 
as to the final allowable costs and fee, including establishment of final indirect cost rate(s) for all 
periods the contractor shall prepare a final voucher including any adjustments to vouchered costs 
necessitated by the final settlement of the contract price. Contractors must identify these vouchers 
by typing "Final Voucher" next to the voucher number. For contracts separately invoiced by 
delivery order, provide a schedule showing final total costs claimed by delivery order and in total 
for the contract. The contractor shall also provide an original and two copies of an updated EPA 
Form 1900-10, Contractors Cumulative Claim and Reconciliation, showing the total negotiated, 
cumulative costs for the contract. Indirect costs shall be included at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an original and two copies of the 
Contractor's Release; Assignee's Release, if applicable; the Contractor's Assignment of Refunds, 
Rebates, Credits and other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits and 
other Amounts, if applicable; and the Contractor's Affidavit of Waiver of Lien, when required by 
the contract. 



Fixed Rate Labor Rates 
Month Month Month Month Month 

1-12 	13-24 	25-36 	37-48 
	

49-60 
(b)(4) (b)(4) (b)(4) (b)(4) (b)(4) 

Labor Cateogories 
1 Program Manager 

Deputy Program 
2 Manager 

Senior Management 
3 Analyst 

Interrnediate 
4 Management Analyst 

Junior Management 
5 Analyst 

Senior Systems 
6 Analyst 

Intermediate Systems 
7 Analyst 

Junior Systems 
8 Analyst 

Senior 
Telecommunication 

9 Analyst 
Senior Computer 

10 Specialist 

Cornputer/Telecomm 
11 unication Analyst 

Senior Systems 
12 Engineer 

Senior Computer 
13 Programmer 

Computer 
14 Programmer 
15 Systems Designer 

Senior Database 
Management 

16 Specialist 
Database 
Management 

17 Specialist 
Senior Information 

18 Assurance Analyst 
Intermediate 
Information 

19 Assurance Analyst 



  

(b)(4) (b)(4) 

  

(b)(4) (b)(4) (b)(4) Junior Information 
20 Assurance Analyst 

Sr, Enterprise 
23. Architech 

1RM Training 
22 Specialist 

23 Technical Writer 
24 Meeting Facilitator 

Word 
Processing/Graphics 

25 Specialist 

26 Junior Analyst 

Chief information 

27 Security Officer 

Electronic Meeting 
28 Technographer 

Acquisition Subject 
29 Matter Expert 
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ATTACHMENT 5 

ITS-BISS LABOR CATEGORY DEFINITIONS 



ATTACHMENT 5 
BLUE CANOPY, LLC 

ITS-BISS LABOR CATEGORY DEFINITIONS 



Labor Category FA 1 FA 2 
Program Manager X X 
Deputy Program Manager X X 
Sr. Management Analyst X X 
Intermediate Management Analyst X X 
Jr. Management Analyst X X 
Sr Systems Analyst X X 
Intermediate Systems Analyst X X 
Jr. Systems Analyst X X 
Sr T.0 Analyst X X 
Sr. Computer Specialist X X 
ComputeriT/C Analyst X X 
Sr. Systems Engineer X X 
Sr. Computer Programmer X ' 	X 
Computer Programmer X 	X 
Systems Designer X 	X 
Sr. DBMS Specialist X 	X 
DBMS Specialist X 	X 	1  
Sr. Information Assurance Analyst 	X 	X 
Intermediate Information Assurance 
Analyst 	 X 	X 
Jr. Information Assurance Analyst X 	X 
Sr. Enterprise Architect X 	X 
Intermediate Enterprise Architect 	X 	N/A 
Jr. Enterprise Architect 	 X 	N/A 
Data Architect 	 X N/A 
ERM Training Specialist 	 X X 
Technical Writer X X 
Meeting Facilitator X X 
Word Proc/Graphics Specialist X 
Jr Analyst X 
Chief Information Security Officer X X 
Electronic Meeting Technographer X X 
Acquisition Subject Matter Expert NIA X 

Key: X: Applicable 
N/A: Not Applicable 

ITS-B1SS II Labor Categories 

Program Manager:  
Applicable FA 1 FA 2 

X X 



Provides technical direction and administrative management of contract activities; 
develops overall program plans, guidance and procedures necessary to adequately 
provide support required by diverse technical, administrative and program functions and 
operation of EPA. 

Reviews IT support requirements, determines the necessary skills and personnel 
resources, formulates policies and procedures necessary to achieve effective project 
planning and control, budget projections and quality assurance; meets with 
management, technical and operating personnel within client organizations to review 
requirements, present proposed action plans and to discuss and resolve technical, 
administrative and management problems and issues; evaluates proposed computer 
systems to determine technical feasibility, costs for development and functional 
adequacy. 

Responsible for ensuring those contractor personnel providing services under this 
contract are kept abreast of emerging technologies that could impact the Agency's 
architecture. (Note: this is not to be interpreted as weakening in any way the 
contractor's responsibility for hiring personnel who are fully qualified to perform their 
functions. Rather, it recognizes that ADP technologies are changing rapidly and that 
continual ongoing enhancement of knowledge and skills is essential for all personnel 
performing tasks on this contract). 

Performs the above duties with extensive degree of freedom within the 
constraints of the contract terms and conditions and corporate policies. 

Experience/Education: Must have minimum of twelve (12) years total related 
experience including five (5) years as a Program manager, and a four year B.S. or B.A. 
degree or equivalent. 

Experience shall be predominantly in the performance of information 
management studies, the development and design of major application systems, 
including the use of data base management systems technology. Experience within the 
last three years must relate strongly to specific technologies comprising the EPA 
information technology architecture. 

Shall have demonstrated capability for managing a team of management 
analysts, senior systems analysts, analyst/programmers and hardware/software 
specialists in performing ADP planning, requirements analysis, and feasibility studies, 
and the design of major application systems. Must also have demonstrated technical 
writing and presentation capabilities and skills. Must also have extensive experience in 
managing multi-task multi-discipline studies and systems development contracts. 

Deputy Program Manager 

	

Applicable FA 1 	FA 2  

	

X 	X  
Assists the Program Manager in the technical direction of contract support 



activities. Assists the Program manager in monitoring contractor performance with 
respect to deliverables, project milestones and project expenditures. Would normally be 
assigned direct responsibility for technical direction of projects which support one or 
more of major EPA program areas (e.g. Enforcement, Toxics and Pesticides, etc.). In 
this capacity, under the general guidance of the Program Manager, performs all other 
project related duties of the Program Manager. 

Identifies issues associated with Delivery Orders, particularly those which might 
impact the Agency's Information Technology Architecture; upon identifying such issues, 
notifies the Program Manager, EPA Contract Project Officer, and CPO's designees of 
the architectural issues and potential impacts. 

Ensures that contractor personnel are kept abreast of emerging technologies that 
could impact the Agency's architecture. (Note: this is not to be interpreted as weakening 
in any way the contractor's responsibility for hiring personnel who are fully qualified to 
perform their functions. Rather, it recognizes that ADP technologies are changing 
rapidly and that continual ongoing enhancement of knowledge and skills is essential for 
all personnel performing tasks on this contract). 

Gives direction to contractor personnel which will ensure that actions taken and 
recommendations made are in accordance with the Agency's Information Technology 
Architecture, or have been coordinated with the CPO and appropriate designated EPA 
officials. 

Experience/Education: Must have a minimum of ten (10) years in total 
experience, four (4) of which must have been in directing major information 
management studies and application systems development. The minimum educational 
requirement is a four year B.S. or B.A. degree or equivalent. Experience within the past 
three years must relate strongly to specific technologies comprising the EPA information 
technology architecture. 

Must have demonstrated capacity for managing a team of senior systems 
analysts, analyst/programmers and specialists in performing planning, requirements 
analysis, and feasibility studies, and the design and development of major application 
systems. Must have demonstrated technical writing and presentation capabilities and 
skills. 

Senior Management Analyst 

Applicable 	FA 'I 	FA 2 
X 	X  

Provides management analysis and policy analysis in support of feasibility 
studies and requirements analyses. This support is frequently required by offices 



implementing new or revised programs to help clarify organizational, staffing, work flow, 
and regulatory requirement issues, as an essential prerequisite to conducting an ADP 
feasibility study or requirements analysis. Either conducts or advises contractor's 
technical project leaders in the conduct of analyses of alternative courses of action for 
planning, organizing, staffing, directing and controlling program functions. Evaluates the 
feasibility of linking new operations with existing EPA operations and support facilities. 
This work is conducted within the broader context of ADP feasibility studies or 
requirements analyses. Examples of the work to be done by senior management 
analysts and management analysts include: 

• Provides options for the Agency in developing organizational and 
procedural strategies for implementing new programs. 

• Develops new or improved mechanisms to support EPA's 
interaction with external organizations, such as other agencies, 
States, and industry. 

• Identifies needs for inter-office coordination, and designs ways to 
meet these needs. 

• Develops strategies for assessing the consistency of regulatory 
actions within a program or among regions or states and identifies 
the types of data regarding each regulatory action which must be 
collected. 

Experience/Education: Must have a minimum of eight (8) years of total related 
experience, four (4) of which must be on ADP feasibility studies, requirements analyses, 
or similar tasks. Must have a Masters degree in business administration, management, 
public administration, or related discipline. Must have demonstrated technical writing 
and presentation capabilities and skills. 

Intermediate Management Analyst 
App[icable FA 1 1 FA 2 

X X 
Provides management analysis and policy analysis support. Assists, under the 



supervision of the senior management analyst, in the performance of analysis of 
alternative courses of action for planning, organizing, staffing, directing and controlling 
program functions. 

Experience/Education: Must have a minimum of six (6) years experience as a 
management analyst, two of which must be on ADP feasibility studies, requirements 
analyses, or similar tasks. Must have a four year B.S. or B.A. degree. Must have 
demonstrated technical writing and presentation capabilities and skills. 

Junior Management Analyst 

Applicable 1 FA 1 FA 2 
1 X X 

Provides management analysis and policy analysis support. Assists, under the 
supervision of the senior or intermediate management analyst, in the performance of 
analysis of alternative courses of action for planning, organizing, staffing, directing and 
controlling program functions. 

Experience/Education: Must have a minimum of four (4) years experience as a 
management analyst, two of which must be on ADP feasibility studies, requirements 
analyses, or similar tasks. Must have a four year B.S. or B.A. degree. Must have 
demonstrated technical writing and presentation capabilities and skills. 

Senior Systems Analyst 

Applicable ; FA 1 
ix 

Formulates statements of management, scientific, and business problems and 
devises procedures for solution of problems by use of ADP systems. Meets with EPA 
TOPO and other cognizant personnel to review requirements, discuss technical 
approaches, and to formalize plans for technical support. Applies analytical skills and a 
variety of ADP technology to perform required detailed analysis of information 
management and data processing requirements, feasibility studies of practical 
alternative approaches, and design of ADP systems. With the assistance of other 
analysts, also develops systems test plans, procedures and data, and evaluates 
systems effectiveness and efficiency. Develops information systems plans, business 
area analyses, and other analyses used in information engineering/system engineering 
activities. Must have a demonstrated capability for managing and directing a project 
team comprised of specialists and analysts. 

Experience/Education: Must have a minimum of eight (8) years of directly related 
experience, of which two (2) must be as an Analyst/Programmer. This experience must 
include the performance and management of requirements analysis, feasibility studies, 

FA 2 
X 



systems design and systems evaluations. Experience within the past three years must 
relate strongly to specific technologies comprising the EPA information technology 
architecture. Must also have a four year B.S. or B.A. degree or equivalent. Must have 
demonstrated technical writing and presentation capabilities and skills.) 

Intermediate Systems Analyst 
App(icable 1 	FA 1 FA 2 

X X 
Conducts architectural studies and devises layouts for computer system 

requirements and develops procedures to process data by means of ADP equipment. 
Confers with other technical personnel to determine requirements and type of data to be 
processed. 

Analyzes a problem in terms of system capability to determine technical 
approaches and formulates computer system requirements most feasible for processing 
data. Must be adept in preparing problem definitions, together with recommendation for 
equipment needed for their solution. May be required to supervise the preparation and 
implementation of individual applications utilizing mathematical and statistical formulas. 
Participates in the development of information systems plans, business area analyses, 
and other analyses used in information system engineering/system activities. 

Experience/Education: Must have a minimum of six (6) years experience as an 
analyst, and a four year B.S. or B.A. degree or equivalent. Must have demonstrated 
technical writing and presentation capabilities and skills 

Junior Systems Analyst 
Applicable FA 1 FA 2 

x X 

  

Conducts architectural studies and devises layouts for computer system 
requirements and develops procedures to process data by means of ADP equipment. 
Confers with other technical personnel to determine requirements and type of data to be 
processed. 

Analyzes a problem in terms of system capability to determine technical 
approaches and formulates computer system requirements most feasible for processing 
data. Must be adept in preparing problem definitions, together with recommendation for 
equipment needed for their solution. Participates in the development of information 
systems plans, business area analyses, and other analyses used in information system 
engineering/system activities. 

Experience/Education: Must have a minimum of four (4) years experience as an 
analyst, and a four year B.S. or B.A. degree or equivalent. Must have demonstrated 
technical writing and presentation capabilities and skills. 



E Applicable FA 1 FA 2 
X 

Senior Telecommunications Analyst 

Must have specialized technical experience in the area of data hardware 
configurations relative to the communications and data transmission requirements. 
Reviews communication networks as to their ability to support data processing 
requirements. Recommends changes to transmission networks, both in terms of 
hardware devices and switching points required to improve network performance. 
Familiar with FTS2000; packet switching; IBM3745; Value Added Networks; multiple 
protocol routers; high speed communications, including Asynchronous Transfer Methods 
(ATM) and Synchronous Optical Network (SONET); GOSIP; the Internet; EPA's 
standard LAN and LAN-WAN protocols including SNA, IPX, IP, and X.25; and network 
management systems, including NetView, SNMP, and GNMP. Must be familiar with 
local area networks, wide area networks, bridges, gateways, and routers. Has a 
working knowledge of coding and error detection methodologies. Has participated in the 
analysis, design, and implementation of communications networks including data 
processing transmissions. 

Must have designed or participated in the design or review of communications 
networks for computer systems which are comparable to the EPA environment. 

Experience/Education - Must have developed performance specifications for 
communications networks in the past 18 months. Must have a Bachelor's degree or 
equivalent and a minimum of eight years experience as a communications specialist. 
Must have demonstrated technical writing and presentation capabilities and skills. 

Senior Computer Specialist 

Applicable  1 FA  'I 
1 	X 

Reviews computer hardware/software system, data, and communications 
requirements and develops computer hardware/software configurations to support them. 
Analyzes computer systems and programs and develops techniques to improve systems 
throughout and optimize hardware utilization. Evaluates computer systems relative to 
their ability to support specified requirements and, by determining potential and actual 
bottlenecks, improves systems compatibility. Has participated in the design of real-time 
or remote access systems and has working knowledge of large timesharing hardware, 
minicomputer, and microcomputer systems. Must have a working knowledge of, and 
have written equipment performance specifications for, hardware for computer systems 
in the last 18 months. 

Specific experience is required in one or more of the following computer 
environments. IBM E89000 and 43XX (MVS/ESA); Supercomputers; DEC VAX; Unix 

FA 2 
X 



Applicable FA 1 	FA 2 
X 
	

X 

systems, particularly Data General, IBM, DEC and Sun; microcomputers; and local area 
networks. 

Experience/Education - Must have a college degree or equivalent. In addition, 
must have a minimum of ten years experience as a computer specialist. Must have 
demonstrated technical writing and presentation capabilities and skills. 

Computer/Telecommunications Analyst 

Applicable FA 1 J FA 2 
X X 

Conducts architectural studies and prepares recommendations for computer 
systems requirements, including communications. Develops procedures to process 
data by means of ADP. Confers with other technical personnel to determine problem 
specification and type of data to be processed. 

Analyses a problem in terms of equipment capability to determine technical 
approaches and formulates computer system solutions most feasible for processing 
data. Adept in preparing problem definitions and recommendations for hardware and 
software needed for their solution. Writes program requirements as well as 
hardware/software specifications. 

Specific experience is required for the EPA computer hardware and 
communications described in this Statement of Work. Must have demonstrated 
technical writing and presentation capabilities and skills. 

Experience/Education - Must have a college degree or the equivalent. In 
addition, must have a minimum of five (5) years experience as an analyst for which 
specific duties and hardware specialties can be demonstrated. 

Senior Systems Engineer 

Responsible for advising EPA management and staff on all aspects of system 
engineering. Provides expert advice, consultation and assistance and applies such 
expertise to the planning, management and evaluation of systems engineering projects. 
Formulates guidance, standard operating procedures and practices tailored to EPA 
relative to systems engineering and supporting automated tools, incorporating 
applicable FIPS standards and/or NIST guidance publications. Monitors the usage of 
these products and makes revisions as needed. Formulates plans and proposals for 
informing and training the EPA in systems engineering methods, practices, techniques 
and tools. Serves as an active participant in selected system engineering projects. 
Stays abreast of new systems engineering developments and industry and government 
experiences with major systems engineering efforts for the purpose of evaluating 



methods, techniques, tools and lessons learned for application at EPA. 
Experience/Education - Must have general experience in all stages of the system 

life cycle, at least eight years experience as a systems engineer, and at least three of 
the last five years of work experience with specialization in at least one of four areas: 
planning and analysis, design and development, re-engineering or reverse engineering. 
These three years must include extensive CASE tool experience. Must have a 
bachelor's degree or equivalent. Must have demonstrated technical writing and 
presentation capabilities and skills. 

Senior Computer Programmer 

Applicable FA 1 FA 2 
X X 

Develops complex, detailed program specifications based on program designs 
produced in the detailed technical design phase of the systems engineering life cycle. 
Verifies program specification and code correctness. Analyzes complex program 
designs, including software integration programs, for such factors as the type and extent 
of data to be transferred from storage units, data sorting, efficient and effective program 
modularization, and restart and recovery procedures both automated and manual. 
Supervises other programmers in a systems engineering project team performing large, 
complex integration projects, reviewing their work products for correctness and providing 
advice and assistance as needed. Designs, codes, tests and debugs system integration 
programs for importing and exporting information between CASE tools as needed. 
Provides detailed and clear documentation on ail products. 

Experience/Education - Must have eight years experience as a computer 
programmer, five years of the last seven specializing in developing detailed 
programming specifications, and programming, testing and debugging complex 
applications and/or systems programs. Must have experience in two of the last three 
years in the use of programming languages described in this Statement of Work or in 
those languages used in EPA's computing environment. Must have a Bachelor's degree 
or equivalent. Must have demonstrated technical writing and presentation capabilities 
and skills. 

Computer Programmer 

• Applicable FA 1 FA 2 
X X 



Develops complex, detailed program specifications based on program designs 
produced in the detailed technical design phase of the systems engineering life cycle. 
Verifies program specification and code correctness. Analyzes complex program 
designs for such factors as the type and extent of data to be transferred form storage 
units, data sorting, efficient and effective program modularization, and restart and 
recovery procedures, both automated and manual. Supervises other programmers in a 
systems engineering project team, reviewing their work products for correctness and 
providing advice and assiStance as needed. Designs, codes, tests and debugs system 
integration programs for importing and exporting information between CASE tools as 
needed. Provides detailed and clear documentation on all products. 

Experience/Education - Must have five years experience as a computer 
programmer three of the last five years specializing in developing detailed programming 
specifications, and programming, testing and debugging complex applications and or 
systems programs. Must have experience in two of the last three years in the use of 
programming languages in use in EPA's computing environment. 

Systems Designer 
Applicable FA 1 FA 2 

X X 
Serves as a System Designer during the design and development phases of the 

system life cycle for large complex projects and as a System Designer for less complex 
projects, providing expert skills in all aspects of these two phases. Prepares and 
delivers design specifications and other appropriate products to colleagues, team 
members, and clients, reviews work products for correctness and provides consultation 
and advice to team members in design and development matters. Coordinates closely 
with systems engineering experts in using and evaluating systems engineering 
guidance, standard operating procedures and practices related to design and 
development. 

Experience/Education - Must have four years experience as a system designer, 
two years of the last three specializing in architectures relevant to EPA. Must have a 
Bachelor's degree or equivalent. 

Senior Data Base Management Specialist 

	

; Applicable 1 FA 1 	
	

FA 2 
i 	X 



Serves as Senior DBMS Specialist on complex applications projects in the DBMS 
design, implementation and administration area. Supervises other DBMS specialists on 
project teams. Serves as consultant and advisor to system designers to develop DBMS 
options for system implementation proposals. Evaluates database design tradeoffs, 
impacts, user expectations, performance levels, and space allocation requirements, 
balancing ease of use with performance. Identifies areas where standards are 
appropriate and proposes standards, guidelines, controls and procedure. 

Experience/Education - Must have eight years experience in data base 
management, and at least five of the last seven years as a DBMS designer, 
implementer and administrator using one or more of: a relational DBMS such as DB2 or 
Oracle; ADABAS; ARC/INFO GIS. Must have a Bachelor's degree or equivalent. Must 
have demonstrated technical writing and presentation capabilities and skills. 

Data Base Management Specialist 
[Applicable 1 FA 1 FA 2 

 X X 
Serves as a DBMS Specialist on complex applications projects in the DBMS 

design, implementation and administration area and as the senior DBMS specialist on 
projects of medium complexity. Supervises other DBMS specialists on project teams. 
Serves as consultant and advisor to system designers to develop DBMS options for 
system implementation proposals. Evaluates database design tradeoffs, impacts, user 
expectations, performance levels, and space allocation requirements, balancing ease of 
use with performance. identifies areas where standards are appropriate and proposes 
standards, guidelines, controls and procedure. 

Experience/Education - Must have at least three of the last five years as a DBMS 
designer, implementer and administrator using one or more of: a relational DBMS such 
as DB2 or Oracle; ADABAS: ARC/INFO GIS. Must have a Bachelor's degree or 
equivalent. 

Senior Information Assurance Analyst 
Applicable FA 1 FA 2 

X X 

Works on complex IA projects involving ail phases of information assurance and 
network operations to include: assess, address, correlate, analyze, and provide IA 
course of action decision support. Develops high quality assessments that provide an 
understanding and resolution to security related events as they occur. Develop and 
document vulnerabilities including solutions/countermeasures and exploits for the 
purpose of identifying signatures. Able to address problem area and recommend 
automated solutions. Assesses impact, determines probable damage and suggests 
methods of damage control, conducts computer forensics, and follow-on analysis to 



build historical and predictive capabilities. Analyzes and recommends resolution of IA 
problems based on knowledge of the major IA products and services, an understanding 
of their limitations, and a working knowledge of the disciplines of IA. Applies knowledge 
of current IA policy, tactics, techniques, policy, and doctrine, and relationship to IA 
reporting requirements and structure. 

Experience/Education: A Bachelor's Degree in Computer Science, Information 
Systems, Engineering, Business, or other related scientific or technical discipline is 
required. Seven (7) years general experience and five (5) years of IA specialized 
experience is required. CISSP is desired. 

Intermediate Information Assurance Analyst 
Applicable FA 1 	J 1  FA 2 

Perform network vulnerability analysis and reporting. Perform network security 
monitoring and analysis, identifies suspicious and malicious activities, identifies and 
tracks malicious code (including worms, viruses, trojan horses, etc), enters and tracks 
events and incidents. Supports incident escalation and assesses probable impact and 
damages, identifies damage control, assists in developing course of action and recovery 
procedures. Knowledge of LANs, VPNs, Routers, firewalls, Applies knowledge of 
current IA policy at the national IA structure, roles of major organizations how they 
interrelate and interact, and shortcomings in this structure. Reviews and recommends IA 
solutions to customer problems based on an understanding of how products and 
services interrelate and support the IA mission and the viewpoints of the consumers of 
those products and services. Analyzes and recommends resolution of IA problems 
based on knowledge of the major IA products and services, an understanding of their 
limitations, and a working knowledge of the disciplines of IA. 

Experience/Education: A Bachelor's Degree or equivalent in Computer Science, 
Information Systems, Engineering, Business, or other related scientific or technical 
discipline is required. This position requires five (5) years in general experience two (2) 
years of IA specialized experience. CISSP is desired. 

Junior Information Assurance Analyst 
Applicab e FA 'I FA 2 

X X 



Works on application problems involving all phases of systems analysis to 
provide IA solutions. Provides technical support for secure software development tasks, 
including the review of work products for correctness, adherence to the design concept 
and to user standards. Based on a review of current IA policy, doctrine and regulations, 
provide recommendations for consolidating or developing IA policy and procedures at 
the DoD level. Applies knowledge of current IA policy at the national IA structure, roles 
of major organizations how they interrelate and interact, and shortcomings in this 
structure. Reviews and recommends IA solutions to customer problems based on an 
understanding of how products and services interrelate and support the IA mission and 
the viewpoints of the consumers of those products and services. Analyzes and 
recommends resolution of IA problems based on knowledge of the major IA products 
and services, an understanding of their limitations, and a working knowledge of the 
disciplines of IA. 

Education/Experience: A Bachelor's Degree in Computer Science, Information 
Systems, Engineering, Business, or other related scientific or technical discipline is 
required 

Sr.Enterprise Architect 
Applicable FA 1 FA 2 

X X 	1 

The Senior Enterprise Architect is responsible for leading the development of 
Enterprise Architecture work products and for ensuring the integrity of the architecture 
development process in accordance with Federal guidelines and industry best practices. 
The Senior Enterprise Architect will analyze enterprise business drivers and the current 
IT environment to determine business information and technical architecture 
requirements, to detect critical deficiencies, and to recommend solutions for 
improvement. The Enterprise Architect will assist the Agency in selling the architecture 
process and communicating its outcomes and benefits. He/she will further support the 
definition and design of governance activities associated with ensuring compliance with 
the Enterprise Architecture. The Senior Enterprise Architect will support efforts to 
consult with application and/or infrastructure development projects to fit systems and 
technology within the architecture, and to identify when it is necessary to modify the 
technical architecture to accommodate project needs. Lastly, the Senior Enterprise 
Architect will lead efforts to meet ail OMB reporting requirements and to integrate 
enterprise architecture within the Agency's capital planning, systems lifecycle, and 
portfolio management processes. 

Education/Experience: A Bachelor's degree in Computer Science, Information 
Systems, Engineering, Business, or other related discipline. This position requires a 
minimum of ten years experience, of which at least eight years must be specialized. 
Specialized experience, in information systems development, functional and data 
requirements analysis, systems analysis and design, programming, program design and 



documentation preparation. The following experience is also required: demonstrated 
experience in the implementation of information engineering projects; systems analysis, 
design and programming using CASE and 1E tools and methods, systems planning, 
business information planning, and business analysis. The Senior Enterprise Architect 
must be familiar with architecture frameworks, tools, and methodologies to include the 
Federal Enterprise Architecture Framework, the Federal Reference Models, Service 
Oriented Architecture, and Metis. He/she must further understand the modeling 
techniques and relationships between the business, data, applications, and technology 
layers of the architecture as well as the overlay of security architecture. 

Intermediate Enterprise Architect 

	

Applicable FA 1 
	

FA 2 

	

X 
	

N/A 	I 
The Intermediate Enterprise Architect works under the supervision of Senior 

Enterprise Architect and assists for the development of Enterprise Architecture work 
products and for ensuring the integrity of the architecture development process in 
accordance with Federal guidelines and industry best practices. The Intermediate 
Enterprise Architect will analyze enterprise business drivers and the current IT 
environment to determine business information and technical architecture requirements, 
to detect critical deficiencies, and to recommend solutions for improvement. He/she will 
further support, under the guidance of Senior Enterprise Architect, the definition and 
design of governance activities associated with ensuring compliance with the Enterprise 
Architecture. Lastly, the Intermediate Enterprise Architect will assist to meet all OMB 
reporting requirements and to integrate enterprise architecture within the Agency's 
capital planning, systems lifecycle, and portfolio management processes. 

Education/Experience: A Bachelor's degree in Computer Science, Information 
Systems, Engineering, Business, or other related discipline. This position requires a 
minimum of seven years experience, of which at least five years must be specialized. 
Specialized experience, in information systems development, functional and data 
requirements analysis, systems analysis and design, programming, program design and 
documentation preparation. The following experience is also required: demonstrated 
experience in the implementation of information engineering projects; systems analysis, 
design and programming using CASE and 1E tools and methods, systems planning, 
business information planning, and business analysis. 

Jr.Enterprise Architect 
Applicable 

 

	

FA 1 	FA 2  

	

X 	I N/A 

  

   

The Junior Enterprise Architect works very closely with the Intermediate and 
Senior Enterprise Architect for ensuring the integrity of the architecture development 
process in accordance with Federal guidelines and industry best practices. The Junior 
Enterprise Architect will assist in the analysis of enterprise business drivers and the 



current IT environment to determine business information and technical architecture 
requirements, to detect critical deficiencies, and to recommend solutions for 
improvement. The Junior Enterprise Architect will support efforts to consult with 
application and/or infrastructure development projects to fit systems and technology 
within the architecture, and to identify when it is necessary to modify the technical 
architecture to accommodate project needs. 

Education/Experience: A Bachelor's degree in Computer Science, Information 
Systems, Engineering, Business, or other related discipline. This position requires a 
minimum of four (4) years experience, of which at least two (2) years must be 
specialized. Specialized experience, in information systems development, functional and 
data requirements analysis, systems analysis and design, programming, program 
design and documentation preparation. 

Data Architect 
Applicable l FA 1 FA 2 

X N/A 
The Data Architect is pnmarily responsible, but not limited to, for the development of 

strategies for data acquisitions, archive recovery, and implementation of database; 
translating business needs into long-term architecture solutions; evaluation of reusability of 
current data for additional analyses, review object and data models and the metadata 
repository to structure the data for better management and quicker access. The Data 
Architect will consult and support the efforts of the Senior Enterprise Architect with 
application and/or infrastructure development projects to fit systems and technology 
within the architecture, and to identify when it is necessary to modify the technical 
architecture to accommodate project needs. Lastly, the Data Architect will lead efforts to 
meet all OMB reporting requirements for EPA. 

Education/Experience: A Bachelor's degree in Computer Science, Information 
Systems, Engineering, Business, or other related discipline. This position requires a 
minimum of ten years experience, of which at least eight years must be specialized. 
Specialized experience, in information systems development, functional and data 
requirements analysis, systems analysis and design, programming, program design and 
documentation preparation. The Data Architect must be familiar with architecture 
frameworks, tools, and methodologies to include the Federal Enterprise Architecture 
Framework, the Federal Reference Models, Service Oriented Architecture. He/she must 
further understand the modeling techniques and relationships between the business, 
data, applications, and technology layers of the architecture as well as the overlay of 
security architecture. 

1RM Training Specialist 
Applicable FA 1 	FA 2  



Serves as the training specialist for the requirements of this contract, providing 
technical assistance and training related to the use of a variety of 1RM tools, methods 
and technologies. Training assistance is associated with EPA's Personal Computer 
(PC), LAN, and mainframe computer community and focuses on application systems 
and systems engineering methods, techniques and tools. Assists in the selection, 
development, coordination, and update of training methods and training materials (e.g., 
hardware and application software, tools and user guides, classroom texts, automated 
tutorials and referencing systems, and self-help instructional systems). 

Responsible for 1RM training planning and/or management, to include system and 
software demonstrations, organization of, and/or conducting of specialized project team 
training in systems development structured methodologies, specific aspects of the 
systems development life-cycle, and/or CASE tools, IRM and project-related training 
plans; training logistics and associated record keeping; and training to introduce EPA 
management to various aspects of systems engineering and related activities and 
experiences. 

Experience/Education - Must have a minimum of seven years related experience, 
two years of which shall have been within the last three years. Qualifying experience 
may be as a computer programmer, systems analyst or systems designer; including a 
minimum of three years documented experience developing and managing IRM training 
programs. Work experience must also demonstrate a minimum of two years of 
supervisory experience. Must have a Bachelor's degree or equivalent. 

Technical Writer 

Applicable FA 1 
	

FA 2 
X 

Responsible for planning, managing, coordinating and/or conducting the 
documentation of all aspects of the systems engineering life cycle for projects, including 
preparation and editing of IRM system and user documentation, incorporating 
information provided by users, specialists, analysts, programmers and operations 
personnel; and ensuring adequate software documentation in development and 
maintenance activities. This position requires substantial knowledge of the capabilities 
and operation of computer systems and various IRM technologies and will require close 
coordination with the senior IRM Training Specialist and staff. Includes writing, editing, 
graphically representing and presenting technical information for technical and non 
technical personnel. This will require interpretation of technical documentation 
standards and preparation of documentation according to those standards. Must be 
capable of working independently and may be required to supervise technical writers. 

Experience - Must have a minimum of seven years experience, three of which 
shall be within the last three years, of general technical and documentation writing 



experience. This experience must include development of IRM system, program and 
user documentation. Must have a two year college degree or equivalent. 

Meeting Facilitator 

Applicable FA 1 FA 2 
X X 

Works with project teams as the chief advisor and consultant on facilitated IT 
meetings and assists in identifying appropriate uses of facilitated IT meetings in the 
various systems engineering projects. Assists in planning such meetings and is often 
required to serve as the lead planner. Either conducts or serves as advisor to others 
conducting such meetings. Evaluates or assists in evaluating the meetings, develops or 
revises facilitation guidelines as appropriate and works with the IRM Training Specialist 
to train appropriate EPA staff in the conduct and use of facilitated meetings. Stays 
abreast of facilitated meeting developments in methods, philosophy and purpose, 
applying such developments to EPA practices as appropriate. 

Experience/Education - This position requires that three of the last five years 
demonstrate extensive meeting facilitation experience in direct support of systems 
engineering projects, with progressively increasing complexity in project and meeting 
requirements. Must have a Bachelor's degree or equivalent with general or technical 
experience or training in the IT field. 

Word Processing/Graphics Specialist 

Applicable 

 

	

FA 1 	I FA 2  

	

X 	X 

  

   

Operates word processing, desktop publishing, and graphics software to prepare 
reports, presentations, briefings, and other documentation as required in delivery orders. 
May also assist in proofreading and correction of syntactical and grammatical errors. 
This item applies only to such services as are directly required for performance of 
delivery orders, and not for similar, general services word processing and graphics 
services which are the contractor's responsibility and are not allocable as direct costs. 

Experience/Education - One year of experience in preparing documents and 
graphics with major PC word processing, graphics, and/or desktop publishing software 
products. 

Junior Analyst 

Applicable FA 1 FA 2 
X 

Assists senior and mid-level contractor personnel in performing the functions 



described in Section C of this RFP. 

Experience/Education - Must have a college degree or equivalent. 
Experience/Qualifications Substitutions for Degree Requirements 

(a) Any combination of additional years of experience in the proposed field of 
expertise plus full time college level study in the particular field totaling four (4) 
years will be an acceptable substitute for a B.S. Degree. 

(b) A B.S. Degree plus any combination of additional years of expertise totaling two 
(2) years will be an acceptable substitute for a Masters Degree. 

(c) A B.S. Degree plus any combination of years and graduate level study in the 
proposed field of expertise totaling four (4) years or a Masters Degree plus two 
(2) years of either additional experience or graduate level study in the proposed 
field of expertise will be an acceptable substitute for a Ph.D. Degree. 

(d) Additional years of graduate level study in an appropriate field will be considered 
equal to years of experience on a one-for-one basis. 

Chief Information Security Officer: 

Applicable FA 1 FA 2 
X X 

Responsible for determining enterprise information security standards. Develops 
and implements information security standards and procedures. Is responsible for 
ensuring that all information systems are functional and secure. 

Must have demonstrated capacity for managing a team of information assurance 
specialists. Must have demonstrated technical writing and presentation capabilities and 
skills 

Experience/Education: Experience/Education: A Bachelor's Degree in Computer 
Science, Information Systems, Engineering, Business, or other related scientific or 
technical discipline is required. Seven (7) years general experience and ten (10) years 
of IA specialized experience is required. CISSP is desired 

Electronic Meeting Technographer 

Applicable FA 1 FA 2 
X X 

Supports the meeting facilitator or Data Modeler in preparing and conducting 
meetings, and in meeting follow-up activities. Manipulates on-line electronic meeting 



software, for Business Reengineering or Process Improvement sessions. Responsible 
for the cataloging, maintenance, and distribution of customer session data files. 

Experience/Education: Must have a minimum of four (4) years experience as an 
analyst. In the field of conducting meetings and follow-up activities .Must have a four 
year B.S. or B.A. degree. Must have demonstrated technical writing and presentation 
capabilities and skills. 

Acquisition Subject Matter Expert 

AppHcable I FA 1 FA 2 
N/A X 

  

Provides a broad range of technical and professional services to support EPA 
ITIM acquisition activities, including analysis, planning, development, implementation 
and evaluation support. This support may be provided prior to, during, and following an 
acquisition. This acquisition support may include support for traditional ITIM 
procurements, purchase agreements under GWACs, Interagency Agreements, or other 
acquisitions. In its problem-solving role, the Acquisition Subject Matter Expert shall 
assess existing alternatives to a new acquisition (e.g., use of existing contracts or 
resources). Provides high-level subject matter acquisition expertise in support of 
logistics planning and analytical activities. Is familiar with the Federal Acquisition 
Regulations (FAR) and can apply the concepts in the context of logistics task efforts. Is 
familiar with the Government's process for acquisition programs and the various 
program reviews required for acquisition approval. Provides guidance on the 
government contracting process to include: development of the solicitation material, the 
solicitation review process, and the contract award process. 

The federal ITIM acquisition environment has become more diverse and complex. 
Examples of the types of acquisition support the Acquisition Subject Matter Expert may 
provide include: 
• Provide support for requirements collection and analysis, alternatives analysis, 
research on available contracting approaches, including the development of 
benchmarks for IT products, practices, or services 
• Recommend and provide options, based on market surveys and previously 
determined requirements 

Experience/Education — Must have a minimum of six (6) years of experience in 
the field of federal IT acquisition. Must have a four years of B.S. or B.A. degree. 
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